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Agreement No.

AGREEMENT BETWEEN THE COUNTY OF SAN MATEO AND BLUE RASTER, LLC

This Agreement is entered into this 16th day of March , 2023, by and between
the County of San Mateo, a political subdivision of the state of California, hereinafter called
“County,” and Blue Raster, LLC, hereinafter called “Contractor.”

* * *

Whereas, pursuant to Section 31000 of the California Government Code, County may contract
with independent contractors for the furnishing of such services to or for County or any
Department thereof; and

Whereas, it is necessary and desirable that Contractor be retained for the purpose of assisting
the County with transforming and conflating the County’s GIS data.

Now, therefore, it is agreed by the parties to this Agreement as follows:

1. Exhibits and Attachments

The following exhibits and attachments are attached to this Agreement and incorporated into
this Agreement by this reference:

Exhibit A—Services
Exhibit B—Payments and Rates
Attachment IP — Intellectual Property

2. Services to be performed by Contractor

In consideration of the payments set forth in this Agreement and in Exhibit B, Contractor shall
perform services for County in accordance with the terms, conditions, and specifications set
forth in this Agreement and in Exhibit A.

3. Payments

In consideration of the services provided by Contractor in accordance with all terms, conditions,
and specifications set forth in this Agreement and in Exhibit A, County shall make payment to
Contractor based on the rates and in the manner specified in Exhibit B. County reserves the
right to withhold payment if County determines that the quantity or quality of the work performed
is unacceptable. In no event shall County’s total fiscal obligation under this Agreement exceed
Two Hundred Ninety Thousand dollars ($290,000). In the event that the County makes any
advance payments, Contractor agrees to refund any amounts in excess of the amount owed by
the County at the time of contract termination or expiration. Contractor is not entitled to payment
for work not performed as required by this agreement.

4, Term

Subject to compliance with all terms and conditions, the term of this Agreement shall be from
April 11, 2023, through June 30, 2024.
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5. Termination

This Agreement may be terminated by Contractor or by the County’s Informational Services
Department’s Chief Information Officer or their designee at any time without a requirement of
good cause upon thirty (30) days’ advance written notice to the other party. Subject to
availability of funding, Contractor shall be entitled to receive payment for work/services provided
prior to termination of the Agreement. Such payment shall be that prorated portion of the full
payment determined by comparing the work/services actually completed to the work/services
required by the Agreement.

County may terminate this Agreement or a portion of the services referenced in the Attachments
and Exhibits based upon the unavailability of Federal, State, or County funds by providing
written notice to Contractor as soon as is reasonably possible after County learns of said
unavailability of outside funding.

County may terminate this Agreement for cause. In order to terminate for cause, County must
first give Contractor notice of the alleged breach. Contractor shall have five business days after
receipt of such notice to respond and a total of ten calendar days after receipt of such notice to
cure the alleged breach. If Contractor fails to cure the breach within this period, County may
immediately terminate this Agreement without further action. The option available in this
paragraph is separate from the ability to terminate without cause with appropriate notice
described above. In the event that County provides notice of an alleged breach pursuant to this
section, County may, in extreme circumstances, immediately suspend performance of services
and payment under this Agreement pending the resolution of the process described in this
paragraph. County has sole discretion to determine what constitutes an extreme circumstance
for purposes of this paragraph, and County shall use reasonable judgment in making that
determination.

6. Contract Materials

At the end of this Agreement, or in the event of termination, all finished or unfinished
documents, data, studies, maps, photographs, reports, and other written materials (collectively
referred to as “contract materials”) prepared by Contractor under this Agreement shall become
the property of County and shall be promptly delivered to County. Upon termination, Contractor
may make and retain a copy of such contract materials if permitted by law.

7. Relationship of Parties

Contractor agrees and understands that the work/services performed under this Agreement are
performed as an independent contractor and not as an employee of County and that neither
Contractor nor its employees acquire any of the rights, privileges, powers, or advantages of
County employees.
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8. Hold Harmless

a. General Hold Harmless

Contractor shall indemnify and save harmless County and its officers, agents, employees, and
servants from all claims, suits, or actions of every name, kind, and description resulting from this
Agreement, the performance of any work or services required of Contractor under this
Agreement, or payments made pursuant to this Agreement brought for, or on account of, any of
the following:

(A) injuries to or death of any person, including Contractor or its
employees/officers/agents;

(B) damage to any property of any kind whatsoever and to whomsoever belonging;

(C) any sanctions, penalties, or claims of damages resulting from Contractor’s failure to
comply, if applicable, with the requirements set forth in the Health Insurance Portability
and Accountability Act of 1996 (HIPAA) and all Federal regulations promulgated
thereunder, as amended; or

(D) any other loss or cost, including but not limited to that caused by the concurrent
active or passive negligence of County and/or its officers, agents, employees, or
servants. However, Contractor’'s duty to indemnify and save harmless under this
Section shall not apply to injuries or damage for which County has been found in a court
of competent jurisdiction to be solely liable by reason of its own negligence or willful
misconduct.

The duty of Contractor to indemnify and save harmless as set forth by this Section shall include
the duty to defend as set forth in Section 2778 of the California Civil Code.

b. Intellectual Property Indemnification

Contractor hereby certifies that it owns, controls, and/or licenses and retains all right, title,
and/or interest in and to any intellectual property it uses in relation to this Agreement, including
the design, look, feel, features, source code, content, and/or other technology relating to any
part of the services it provides under this Agreement and including all related patents,
inventions, trademarks, and copyrights, all applications therefor, and all trade names, service
marks, know how, and trade secrets (collectively referred to as “IP Rights”) except as otherwise
noted by this Agreement.

Contractor warrants that the services it provides under this Agreement do not infringe, violate,
trespass, or constitute the unauthorized use or misappropriation of any IP Rights of any third
party. Contractor shall defend, indemnify, and hold harmless County from and against all
liabilities, costs, damages, losses, and expenses (including reasonable attorney fees) arising
out of or related to any claim by a third party that the services provided under this Agreement
infringe or violate any third-party’s IP Rights provided any such right is enforceable in the United
States. Contractor’s duty to defend, indemnify, and hold harmless under this Section applies
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only provided that: (a) County notifies Contractor promptly in writing of any notice of any such
third-party claim; (b) County cooperates with Contractor, at Contractor’s expense, in all
reasonable respects in connection with the investigation and defense of any such third-party
claim; (c) Contractor retains sole control of the defense of any action on any such claim and all
negotiations for its settlement or compromise (provided Contractor shall not have the right to
settle any criminal action, suit, or proceeding without County’s prior written consent, not to be
unreasonably withheld, and provided further that any settlement permitted under this Section
shall not impose any financial or other obligation on County, impair any right of County, or
contain any stipulation, admission, or acknowledgement of wrongdoing on the part of County
without County’s prior written consent, not to be unreasonably withheld); and (d) should services
under this Agreement become, or in Contractor’s opinion be likely to become, the subject of
such a claim, or in the event such a third party claim or threatened claim causes County’s
reasonable use of the services under this Agreement to be seriously endangered or disrupted,
Contractor shall, at Contractor’s option and expense, either: (i) procure for County the right to
continue using the services without infringement or (ii) replace or modify the services so that
they become non-infringing but remain functionally equivalent.

Notwithstanding anything in this Section to the contrary, Contractor will have no obligation or
liability to County under this Section to the extent any otherwise covered claim is based upon:
(a) any aspects of the services under this Agreement which have been modified by or for
County (other than modification performed by, or at the direction of, Contractor) in such a way
as to cause the alleged infringement at issue; and/or (b) any aspects of the services under this
Agreement which have been used by County in a manner prohibited by this Agreement.

The duty of Contractor to indemnify and save harmless as set forth by this Section shall include
the duty to defend as set forth in Section 2778 of the California Civil Code.

9. Assignability and Subcontracting

Contractor shall not assign this Agreement or any portion of it to a third party or subcontract with
a third party to provide services required by Contractor under this Agreement without the prior
written consent of County. Any such assignment or subcontract without County’s prior written
consent shall give County the right to automatically and immediately terminate this Agreement
without penalty or advance notice.

10. Insurance

a. General Requirements

Contractor shall not commence work or be required to commence work under this Agreement
unless and until all insurance required under this Section has been obtained and such insurance
has been approved by County’s Risk Management, and Contractor shall use diligence to obtain
such insurance and to obtain such approval. Contractor shall furnish County with certificates of
insurance evidencing the required coverage, and there shall be a specific contractual liability
endorsement extending Contractor’s coverage to include the contractual liability assumed by
Contractor pursuant to this Agreement. These certificates shall specify or be endorsed to
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provide that thirty (30) days’ notice must be given, in writing, to County of any pending change
in the limits of liability or of any cancellation or modification of the policy.

b. Workers’ Compensation and Employer’s Liability Insurance

Contractor shall have in effect during the entire term of this Agreement workers’ compensation
and employer’s liability insurance providing full statutory coverage. In signing this Agreement,
Contractor certifies, as required by Section 1861 of the California Labor Code, that (a) it is
aware of the provisions of Section 3700 of the California Labor Code, which require every
employer to be insured against liability for workers’ compensation or to undertake self-insurance
in accordance with the provisions of the Labor Code, and (b) it will comply with such provisions
before commencing the performance of work under this Agreement.

c. Liability Insurance

Contractor shall take out and maintain during the term of this Agreement such bodily injury
liability and property damage liability insurance as shall protect Contractor and all of its
employees/officers/agents while performing work covered by this Agreement from any and all
claims for damages for bodily injury, including accidental death, as well as any and all claims for
property damage which may arise from Contractor’s operations under this Agreement, whether
such operations be by Contractor, any subcontractor, anyone directly or indirectly employed by
either of them, or an agent of either of them. Such insurance shall be combined single limit
bodily injury and property damage for each occurrence and shall not be less than the amounts
specified below:

(a) Comprehensive General Liability............. $1,000,000
(b) Motor Vehicle Liability Insurance............. $1,000,000
(c) Professional Liability...............ccooeiennen $1,000,000

County and its officers, agents, employees, and servants shall be named as additional insured
on any such policies of insurance, which shall also contain a provision that (a) the insurance
afforded thereby to County and its officers, agents, employees, and servants shall be primary
insurance to the full limits of liability of the policy and (b) if the County or its officers, agents,
employees, and servants have other insurance against the loss covered by such a policy, such
other insurance shall be excess insurance only.

In the event of the breach of any provision of this Section, or in the event any notice is received
which indicates any required insurance coverage will be diminished or canceled, County, at its
option, may, notwithstanding any other provision of this Agreement to the contrary, immediately
declare a material breach of this Agreement and suspend all further work and payment pursuant
to this Agreement.
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1. Compliance With Laws

All services to be performed by Contractor pursuant to this Agreement shall be performed in
accordance with all applicable Federal, State, County, and municipal laws, ordinances,
regulations, and executive orders, including but not limited to the Health Insurance Portability
and Accountability Act of 1996 (HIPAA) and the Federal Regulations promulgated thereunder,
as amended (if applicable), the Business Associate requirements set forth in Attachment H (if
attached), the Americans with Disabilities Act of 1990, as amended, and Section 504 of the
Rehabilitation Act of 1973, which prohibits discrimination on the basis of disability in programs
and activities receiving any Federal or County financial assistance, as well as any required
economic or other sanctions imposed by the United States government or under state law in
effect during the term of the Agreement. Such services shall also be performed in accordance
with all applicable ordinances and regulations, including but not limited to appropriate licensure,
certification regulations, provisions pertaining to confidentiality of records, and applicable quality
assurance regulations. In the event of a conflict between the terms of this Agreement and any
applicable State, Federal, County, or municipal law, regulation, or executive order, the
requirements of the applicable law, regulation, or executive order will take precedence over the
requirements set forth in this Agreement.

Contractor will timely and accurately complete, sign, and submit all necessary documentation of
compliance.

12. Non-Discrimination and Other Requirements

a. General Non-discrimination

No person shall be denied any services provided pursuant to this Agreement (except as limited
by the scope of services) on the grounds of race, color, national origin, ancestry, age, disability
(physical or mental), sex, sexual orientation, gender identity, marital or domestic partner status,
religion, political beliefs or affiliation, familial or parental status (including pregnancy), medical
condition (cancer-related), military service, or genetic information.

b. Equal Employment Opportunity

Contractor shall ensure equal employment opportunity based on objective standards of
recruitment, classification, selection, promotion, compensation, performance evaluation, and
management relations for all employees under this Agreement. Contractor’s equal employment
policies shall be made available to County upon request.

c. Section 504 of the Rehabilitation Act of 1973

Contractor shall comply with Section 504 of the Rehabilitation Act of 1973, as amended, which
provides that no otherwise qualified individual with a disability shall, solely by reason of a
disability, be excluded from the participation in, be denied the benefits of, or be subjected to
discrimination in the performance of any services this Agreement. This Section applies only to
contractors who are providing services to members of the public under this Agreement.
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d. Compliance with County’s Equal Benefits Ordinance

Contractor shall comply with all laws relating to the provision of benefits to its employees and
their spouses or domestic partners, including, but not limited to, such laws prohibiting
discrimination in the provision of such benefits on the basis that the spouse or domestic partner
of the Contractor’'s employee is of the same or opposite sex as the employee.

e. Discrimination Against Individuals with Disabilities

The nondiscrimination requirements of 41 C.F.R. 60-741.5(a) are incorporated into this
Agreement as if fully set forth here, and Contractor and any subcontractor shall abide by the
requirements of 41 C.F.R. 60—741.5(a). This regulation prohibits discrimination against qualified
individuals on the basis of disability and requires affirmative action by covered prime contractors
and subcontractors to employ and advance in employment qualified individuals with disabilities.

f. History of Discrimination

Contractor certifies that no finding of discrimination has been issued in the past 365 days
against Contractor by the Equal Employment Opportunity Commission, the California
Department of Fair Employment and Housing, or any other investigative entity. If any finding(s)
of discrimination have been issued against Contractor within the past 365 days by the Equal
Employment Opportunity Commission, the California Department of Fair Employment and
Housing, or other investigative entity, Contractor shall provide County with a written explanation
of the outcome(s) or remedy for the discrimination prior to execution of this Agreement. Failure
to comply with this Section shall constitute a material breach of this Agreement and subjects the
Agreement to immediate termination at the sole option of the County.

d. Reporting; Violation of Non-discrimination Provisions

Contractor shall report to the County Executive Officer the filing in any court or with any
administrative agency of any complaint or allegation of discrimination on any of the bases
prohibited by this Section of the Agreement or the Section titled “Compliance with Laws”. Such
duty shall include reporting of the filing of any and all charges with the Equal Employment
Opportunity Commission, the California Department of Fair Employment and Housing, or any
other entity charged with the investigation or adjudication of allegations covered by this
subsection within 30 days of such filing, provided that within such 30 days such entity has not
notified Contractor that such charges are dismissed or otherwise unfounded. Such notification
shall include a general description of the circumstances involved and a general description of
the kind of discrimination alleged (for example, gender-, sexual orientation-, religion-, or race-
based discrimination).

Violation of the non-discrimination provisions of this Agreement shall be considered a breach of
this Agreement and subject the Contractor to penalties, to be determined by the County
Executive Officer, including but not limited to the following:

i termination of this Agreement;
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ii. disqualification of the Contractor from being considered for or being awarded a County
contract for a period of up to 3 years;

ii. liquidated damages of $2,500 per violation; and/or

iv.  imposition of other appropriate contractual and civil remedies and sanctions, as
determined by the County Executive Officer.

To effectuate the provisions of this Section, the County Executive Officer shall have the
authority to offset all or any portion of the amount described in this Section against amounts due
to Contractor under this Agreement or any other agreement between Contractor and County.

h. Compliance with Living Wage Ordinance

As required by Chapter 2.88 of the San Mateo County Ordinance Code, Contractor certifies all
contractor(s) and subcontractor(s) obligated under this contract shall fully comply with the
provisions of the County of San Mateo Living Wage Ordinance, including, but not limited to,
paying all Covered Employees the current Living Wage and providing notice to all Covered
Employees and Subcontractors as required under the Ordinance.

13. Compliance with County Employee Jury Service Ordinance

Contractor shall comply with Chapter 2.85 of the County’s Ordinance Code, which states that
Contractor shall have and adhere to a written policy providing that its employees, to the extent
they are full-time employees and live in San Mateo County, shall receive from the Contractor, on
an annual basis, no fewer than five days of regular pay for jury service in San Mateo County,
with jury pay being provided only for each day of actual jury service. The policy may provide
that such employees deposit any fees received for such jury service with Contractor or that the
Contractor may deduct from an employee’s regular pay the fees received for jury service in San
Mateo County. By signing this Agreement, Contractor certifies that it has and adheres to a
policy consistent with Chapter 2.85. For purposes of this Section, if Contractor has no
employees in San Mateo County, it is sufficient for Contractor to provide the following written
statement to County: “For purposes of San Mateo County’s jury service ordinance, Contractor
certifies that it has no full-time employees who live in San Mateo County. To the extent that it
hires any such employees during the term of its Agreement with San Mateo County, Contractor
shall adopt a policy that complies with Chapter 2.85 of the County’s Ordinance Code.” The
requirements of Chapter 2.85 do not apply unless this Agreement’s total value listed in the
Section titled “Payments”, exceeds two-hundred thousand dollars ($200,000); Contractor
acknowledges that Chapter 2.85’s requirements will apply if this Agreement is amended such
that its total value exceeds that threshold amount.

14. Retention of Records; Right to Monitor and Audit

(a) Contractor shall maintain all required records relating to services provided under this
Agreement for three (3) years after County makes final payment and all other pending matters
are closed, and Contractor shall be subject to the examination and/or audit by County, a Federal
grantor agency, and the State of California.

Page 8



DocuSign Envelope ID: 53E2E21C-086F-4ADF-9ABD-AAG6F61B2B59C

(b) Contractor shall comply with all program and fiscal reporting requirements set forth by
applicable Federal, State, and local agencies and as required by County.

(c) Contractor agrees upon reasonable notice to provide to County, to any Federal or State
department having monitoring or review authority, to County’s authorized representative, and/or
to any of their respective audit agencies access to and the right to examine all records and
documents necessary to determine compliance with relevant Federal, State, and local statutes,
rules, and regulations, to determine compliance with this Agreement, and to evaluate the
quality, appropriateness, and timeliness of services performed.

15. Merger Clause; Amendments

This Agreement, including the Exhibits and Attachments attached to this Agreement and
incorporated by reference, constitutes the sole Agreement of the parties to this Agreement and
correctly states the rights, duties, and obligations of each party as of this document’s date. In
the event that any term, condition, provision, requirement, or specification set forth in the body
of this Agreement conflicts with or is inconsistent with any term, condition, provision,
requirement, or specification in any Exhibit and/or Attachment to this Agreement, the provisions
of the body of the Agreement shall prevail. Any prior agreement, promises, negotiations, or
representations between the parties not expressly stated in this document are not binding. All
subsequent modifications or amendments shall be in writing and signed by the parties.

16. Controlling Law; Venue

The validity of this Agreement and of its terms, the rights and duties of the parties under this
Agreement, the interpretation of this Agreement, the performance of this Agreement, and any
other dispute of any nature arising out of this Agreement shall be governed by the laws of the
State of California without regard to its choice of law or conflict of law rules. Any dispute arising
out of this Agreement shall be venued either in the San Mateo County Superior Court or in the
United States District Court for the Northern District of California.

17. Notices

Any notice, request, demand, or other communication required or permitted under this
Agreement shall be deemed to be properly given when both: (1) transmitted via facsimile to the
telephone number listed below or transmitted via email to the email address listed below; and
(2) sent to the physical address listed below by either being deposited in the United States mail,
postage prepaid, or deposited for overnight delivery, charges prepaid, with an established
overnight courier that provides a tracking number showing confirmation of receipt.
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In the case of County, to:

Name/Title:  Michael Wentworth, CIO, ISD

Address: 455 County Center, Redwood City, CA 94063
Telephone:  (650) 363-4548

Email: mwentworth@smcgov.org

In the case of Contractor, to:

Name/Title:  Michael Lippmann, Founder/CEO

Address: 2200 Wilson Blvd #400, Arlington, VA 22201
Telephone:  (703) 875-0911
Email: mlippmann@pblueraster.com

18. Electronic Signature

Both County and Contractor wish to permit this Agreement and future documents relating to this
Agreement to be digitally signed in accordance with California law and County’s Electronic
Signature Administrative Memo. Any party to this Agreement may revoke such agreement to
permit electronic signatures at any time in relation to all future documents by providing notice
pursuant to this Agreement.

19. Payment of Permits/Licenses

Contractor bears responsibility to obtain any license, permit, or approval required from any agency for
work/services to be performed under this Agreement at Contractor’'s own expense prior to
commencement of said work/services. Failure to do so will result in forfeit of any right to compensation
under this Agreement.

20. Reimbursable Travel Expenses

To the extent that this Agreement authorizes reimbursements to Contractor for travel, lodging,
and other related expenses as defined in this section, the Contractor must comply with all the
terms of this section in order to be reimbursed for travel.

a. Estimated travel expenses must be submitted to authorized County personnel for
advanced written authorization before such expenses are incurred. Significant differences
between estimated and actual travel expenses may be grounds for denial of full
reimbursement of actual travel expenses.

b. Itemized receipts (copies accepted) for all reimbursable travel expenses are required to be
provided as supporting documentation with all invoices submitted to the County.
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c. Unless otherwise specified in this section, the County will reimburse Contractor for
reimbursable travel expenses for days when services were provided to the County.
Contractor must substantiate in writing to the County the actual services rendered and the
specific dates. The County will reimburse for travel at 75% of the maximum reimbursement
amount for the actual costs of meals and incidental expenses on the day preceding and/or
the day following days when services were provided to the County, provided that such
reimbursement is reasonable, in light of travel time and other relevant factors, and is
approved in writing by authorized County personnel.

d. Unless otherwise specified within the contract, reimbursable travel expenses shall not
include Local Travel. “Local Travel” means travel entirely within a fifty-mile radius of the
Contractor’s office and travel entirely within a fifty-mile radius of San Mateo County. Any
mileage reimbursements for a Contractor’s use of a personal car for reimbursable travel
shall be reimbursed based on the Federal mileage reimbursement rate.

e.  The maximum reimbursement amount for the actual lodging, meal and incidental
expenses is limited to the then-current Continental United States (“CONUS”) rate for the
location of the work being done (i.e., Redwood City for work done in Redwood City, San
Mateo for work done at San Mateo Medical Center) as set forth in the Code of Federal
Regulations and as listed by the website of the U.S. General Services Administration
(available online at http://www.gsa.gov/portal/content/104877 or by searching
www.gsa.gov for the term ‘CONUS’). County policy limits the reimbursement of lodging in
designated high cost of living metropolitan areas to a maximum of double the then-current
CONUS rate; for work being done outside of a designated high cost of living metropolitan
area, the maximum reimbursement amount for lodging is the then-current CONUS rate.

f.  The maximum reimbursement amount for the actual cost of airfare shall be limited to fares
for Economy Class or below. Air travel fares will not be reimbursed for first class,
business class, “economy-plus,” or other such classes. Reimbursable car rental rates are
restricted to the mid-level size range or below (i.e. standard size, intermediate, compact,
or subcompact); costs for specialty, luxury, premium, SUV, or similar category vehicles are
not reimbursable. Reimbursable ride-shares are restricted to standard or basic size
vehicles (i.e., non-premium vehicles unless it results in a cost-saving to the County).
Exceptions may be allowed under certain circumstances, such as unavailability of the
foregoing options, with written approval from authorized County personnel. Other related
travel expenses such as taxi fares, ride-shares, parking costs, train or subway costs, etc.
shall be reimbursable on an actual-cost basis. Reimbursement of tips for taxi fare, or ride-
share are limited to no more than 15% of the fare amount.

g. Travelrelated expenses are limited to: airfare, lodging, car rental, taxi/ride-share plus tips,
tolls, incidentals (e.g. porters, baggage carriers or hotel staff), breakfast, lunch, dinner,
mileage reimbursement based on Federal reimbursement rate. The County will not
reimburse for alcohol.
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h.  Reimbursement of tips are limited to no more than 15 percent. Non-reimbursement items
(i.e., alcohol) shall be excluded when calculating the amount of the tip that is reimbursable.

21. Prevailing Wage

When applicable, Contractor hereby agrees to pay not less than prevailing rates of wages and
be responsible for compliance with all the provisions of the California Labor Code, Article 2-
Wages, Chapter 1, Part 7, Division 2, Section 1770 et seq. A copy of the prevailing wage scale
established by the Department of Industrial Relations is on file in the office of the Director of
Public Works, and available at www.dir.ca.gov/DLSR or by phone at 415-703-4774. California
Labor Code Section 1776(a) requires each contractor and subcontractor keep accurate payroll
records of trades workers on all public works projects and to submit copies of certified payroll
records upon request.

Additionally,
* No contractor or subcontractor may be listed on a bid proposal for a public works project

(submitted after March 1, 2015) unless registered with the Department of Industrial Relations
pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid
purposes only under Labor Code section 1771.1(a)].

* No contractor or subcontractor may be awarded a contract for public work on a public works
project (awarded on or after April 1, 2015) unless registered with the Department of Industrial
Relations pursuant to Labor Code section 1725.5.

* This project is subject to compliance monitoring and enforcement by the Department of
Industrial Relations
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In witness of and in agreement with this Agreement’s terms, the parties, by their duly authorized
representatives, affix their respective signatures:

For Contractor: Blue Raster, LLC

DocuSigned by:

Pichael Lippm
. rj\ - 3/16/2023 Michael Lippmann

Contractor Signature Date Contractor Name (please print)

COUNTY OF SAN MATEO

By:

President, Board of Supervisors, San Mateo County

Date:

ATTEST:

By:

Clerk of Said Board

Page 13



DocuSign Envelope ID: 53E2E21C-086F-4ADF-9ABD-AAG6F61B2B59C

Exhibit A
In consideration of the payments set forth in Exhibit B, Contractor shall provide the following services:

This Exhibit A is used to describe the work between the Contractor and the County to relaunch the
County’s Enterprise database environment and set up processes to make datasets available for editing,
mapping, authoring in ArcGIS Pro and shared as content through the ArcGIS Enterprise platform and
ArcGIS Online. The primary goal of this project is to roll out an organized, improved, and intuitive way of
sharing Enterprise GIS datasets and offer streamlined data management capabilities across the
Enterprise through ArcGIS Pro, ArcGIS Enterprise platform, and ArcGIS Online. In addition, a bulk of GIS
data enhancement work included in this scope of work will focus on transforming and conflating the
County's GIS datasets to the new parcel fabric recently published by the County’s Assessor's Office.

1. Purpose, Scope, and Objectives

The activities and tasks defined in this plan will be undertaken by the Contractor within the scope of work
defined below.

Phase 1: Planning, Evaluation, and Oracle Database Decommissioning

e Project Kickoff and Initiation Activities

e Evaluating existing Oracle Database for any remaining dependencies such as datasets,
application services, database connections, scheduled jobs, or workflow dependencies

e Develop a plan to archive, disable, migrate, or redesign the identified dependencies
o Develop a server decommission checklist

e Prepare a database decommissioning communication plan

e Set up an archival database for datasets marked for retention

e Implement the plan with the County’s GIS team to address identified dependencies

The County will work with the Contractor to identify a set of ISD datasets that will be conflated to the
parcel fabric. At the conclusion of this, The Contractor will be provided with the batches and sequences of
databases that will be migrated, conflated, and published per the scope of work. The Contractor will
implement work around the provided databases using the phased approach below:

Phase 2: Enterprise GIS Datasets Rebuild

e Edit GIS misalignments and provide finalized list of GIS datasets that will be migrated,
transformed, and loaded into LGIM data schemas in Operational database.

e Migrate, transform, and load the identified GIS datasets into the established LGIM data
schemas in the Operational Database

e Conflate the data to the new parcel fabric and centerline

Phase 3: Enable Enterprise GIS Datasets Management and Maintenance

e Establish and deploy data editing and management processes in ArcGIS Pro, ArcGIS
Enterprise and ArcGIS Online for administrators, editors, and publishers.

e Develop and deploy suitable ETL workflows to Publication database to run regular data
updates and scheduled jobs
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e Develop and deliver User Acceptance Testing (UAT) scripts for editing and publishing
workflows

o Remediation and adjustment of data workflows based on UAT results

Phase 4: Enable GIS Data as Web Hosted Services & Iltems

e Publish Enterprise GIS datasets as hosted web services and items on ArcGIS Server, ArcGIS
Online and ArcGIS Portal, as necessary.
e Tag and organize all hosted web services and items as data catalog items in ArcGIS Server,
ArcGIS Online, and ArcGIS Portal with keyword (s) and thumbnail images.
e Provide training and knowledge transfer to the County for operation and maintenance of the
system and processes including
0 Recorded training sessions with County staff demonstrating workflows as well as
answering any questions
o0 Internal written documentation with appropriate screenshots and diagrams to perform
necessary operations

The datasets included in phases 2, 3, and 4 will be provided by the County during Phase 1

2. Project Schedule and Milestones

Activities listed in the scope of work will be implemented over 12 months within the agreed upon
milestones in the table below. At the completion of activities within each milestone, the Contractor will
submit a brief report describing the work completed and requesting approval from the County.

Phase Milestone Activities Date
Project Work Plan - Oracle Decommissioning:
1.0 Migration Plan and Decommission Checklist Month 1
Phase 1: Planning Project Implementation Plan — Dataset Migration and
and Evaluation Conflation: Data Evaluation, Deliver Topology Report,
1.1 Migration Plan Month 2
Complete Migration to SQL Server and
1.2 Decommissioning of Oracle Database Month 3
Migrate data in ISD Database and conflate to parcel
Phase 2: Edit GIS 2.0 fabric Month 3
Alignments, Migrate 21 Migrate data in Batch 1 and conflate to parcel fabric Month 4
E)OIF](;T;Y(L ‘?g hnzrera and 22 Migrate data in Batch 2 and conflate to parcel fabric Month 5
Parcel Fabric 23 Migrate data in Batch 3 and conflate to parcel fabric Month 6
24 Migrate data in Batch 4 and conflate to parcel fabric Month 6
Phase 3: Deploy Data | 3.0 Deploy management workflows for ISD Database Month 7
Management &
Maintenance 3.1 Deploy management workflows for Batch 1 Month 8
Workflows, UAT 3.2 Deploy management workflows for Batch 2 Month 9
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Scripts .an.d UAT 3.3 Deploy management workflows for Batch 3 Month 10
Remediation
34 Deploy management workflows for Batch 4 Month 11
Publish, Tag, Organize and Handoff GIS datasets in
4.0 ISD Database Month 8
) . Publish, Tag, Organize and Handoff GIS datasets in
Egssgéaiﬁlsa?f 4.1 Batch 1 | | Month 9
necéssary services Publish, Tag, Organize and Handoff GIS datasets in
and handoff for 4.2 Batc_h 2 _ . Month 10
review Publish, Tag, Organize and Handoff GIS datasets in
4.3 Batch 3 Month 11
Publish, Tag, Organize and Handoff GIS datasets in
4.4 Batch 4 Month 12
45 Knowledge Transfer of all processes Month 12

3. Project Management

This project will employ a collaborative approach led by the Contractor and supported by the County who
will guide the work, provide feedback, and review, and help support implementation of activities. Upon
consensus on the project plan, the Contractor will provision a Senior Project Manager, supported by an
Associate Project Manager to facilitate project management oversight around implementation of activities
within the scope of work in this project plan. All activities and project related issues requiring higher
authority will be escalated to the Contractor Principal, Michael Lippmann who will be present to facilitate
consensus around project tasks and objectives. The Senior Project Manager will serve as the project's
primary contact and will be available to provide status reports and answer questions about project tasks.

Role Staff Job Description

Principal Michael Lippmann Principal/Co-Founder
Primary Contact Eric Ashcroft Senior Project Manager
Secondary Contact Chigo Ibeh Associate Project Manager

The Contractor’s project management tasks and activities will include:

Develop and maintain all project implementation documents

Conduct project, milestone, or phase kickoff meetings to review objectives and to confirm
County and ISD requirements are being met

Determine and fully manage all implementation resources (personnel, vendors, suppliers) at
levels required to facilitate the successful completion of the project within the approved
schedule

Invoke vendor, manufacturer or county escalations as needed to ensure project remains
within budgetary and scheduling constraints

Manage all responsibility and project expectation documents (i.e., RACI) to ensure each
phase of the project is clearly communicated and that each task is assigned and tracked
Engage and manage all change management processes in compliance with existing County
procedures
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Coordinate at least monthly executive briefings on status of project, upcoming milestones,
and issues pertinent to the successful completion of the project within budgetary and
schedule parameters

Maintain outstanding issues, risks, and decision log for all items throughout the project that
have been identified as exceptions to successful completion of the overall project as well as
every phase of the project. For issues, this information will include a designation of
responsible party, anticipated resolution information and date when issue will be resolved.
For risks, this information will include the risk owner and the mitigation plan.

4. Project Work Plan

The Contractor will deliver and maintain a Project Work Plan in Microsoft™ Project that the reflects the
Project Implementation Plan activities as provided in Section 1 (Purpose, Scope, and Objectives).

The Project Work Plan will define the start and end dates for the project phases and phase activities
described in the table below, along with associated dependencies. The Project Work Plan will be
developed during the project planning phase. The project planning phase includes the activities listed

below.

Phase Activities

Project Planning

Create Project Workplan

Create Project Implementation Plan
Create Communication Plan

Create Risk and Issue Mitigation Plan
Create RACI Chart

5. Project Implementation Plan

The Contractor will deliver the Project Implementation Plan to include:

All tasks and activities mapped to the Milestones listed in Exhibit A
Detailed timelines that include a minimum of 2 weeks for approval of
key deliverables

A clear delineation of task assignments for County staff and those to
be performed by the Contractor.

The Project Implementation Plan will be developed during the project planning phase and will provide the
approach to project governance and project execution activities as listed on the table below.
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Phase Activities

Project Governance Manage Project Workplan

Manage Project Implementation Plan

Manage Communication Plan

Manage Decisions, Action ltems, Issues, Risks
(DAIR)

Provide Status Reports

Project Execution Analysis of the current system
Review and validate Requirements
Finalize the database architecture
Design the solution

Develop the solution

System test

User test

Knowledge transfer

Completion

Implementation

Design
Database Build
Development

UAT

Project Completion

6. Communication Plan

The Contractor will deliver a comprehensive Communications Plan to announce and manage the
initiative to include at least the following:

e Overall project milestones and deliverables communication
e Decision, issue, and risk log communication

e Testing and Rollout plan to include work break down task list and go-live activity list

The Contractor will deliver bi-weekly status reports to the County with the following sections included:

Section Description
Highlights of the Reporting Period This section will provide an executive summary of the progress
of the Project. This section will be organized by project
milestone.
Project Deliverable Summary This section will include a table with the status of and

Deliverables drafted, in process, submitted and approved
during the period.

Project Risks and Issues This section will include key issues and risks identified by or
assigned to the Contractor during the reporting period. These
highlights will include graphs and charts of risks and issues
open and closed) and a summary of any issues or risks
identified during the reporting period.
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Section Description

Activities for the Next Reporting Period This section will provide a high-level summary of the major
activities planned for the next reporting period. This section will
be organized by phase.

Deviations From Plan/Adjustments This section will provide a high-level summary of the major
deviations from the plan and any adjustments to the plan that
are being made to mitigate the effect.

The County and the Contractor will exchange phone number(s) and email address(es) for all
communications with project team members. The County will schedule project meetings with the
Contractor, on a biweekly basis or at an agreed upon time interval leveraging an agreed upon video
conferencing platform.

7. System Design

The Contractor will deliver the System Design Document to County staff for review and approval. The
System Design Document will include:

Design Technical Requirements

Overall System Design

Assumptions

Tables and Programs

Specifications including code modules and interface specifications
Capacity Assessment

Identified Issues and Risks

The Contractor will use an iterative approach to deliver and review the system designs with the County
prior to moving into the development phase.

8. Completion of Development

The Contractor will perform development and testing based upon the requirements and design, and
according to the Project Implementation Plan and Project Work Plan.

Development

During requirements and design phases, the Contractor expects to identify patterns that will be used to
create consistent and uniform code that will be understandable and maintainable. During the code
development process, the Contractor will use an iterative process to develop and review the newly
developed code with County staff to aid with knowledge transfer. This process will allow staff to have an
earlier understanding of the new code design and how it is being implemented.

The Contractor will conduct testing in accordance with the test plan. Test cases will be based on the
requirements documented in the Requirements Traceability Matrix (RTM). Test cases resulting in defects
will be retested after defect resolution has been completed by the Contractor’s development team.

The Contractor will perform the following steps related to testing:
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o Validating Project Requirements - Document the test cases based on the RTM and review
them with the County to verify they cover the functional, nonfunctional, and infrastructure
requirements before initiating the testing activities.

o Developing the Test Plan - Document the approach and testing activities in a test plan. The
test plan will describe the test tools, test management processes, testing approach, and
deficiency management approach.

e Designing and Developing Test Scripts - Develop a suite of test scripts. The Contractor will
review the test scripts with the County to confirm they cover the requirements for each phase
of testing.

e Executing the Test Plan and Tracking Deficiencies - Complete the test execution and
deficiency tracking activities. Execution of the tests may also include having downstream
impacts to be validated by other departments. Confirm deficiencies have been corrected by
repeating validation activities to verify requirements are met.

o Reporting Test Results - Track test results for the executed test scripts and track the
verification status of the requirements. Update the Requirements Traceability Matrix to reflect
the status of system testing, and document any defects identified including a plan and
timeline for correcting the defects

The Contractor will deliver the results of testing as defined in the Testing and Rollout plan section of the
Communication Plan.

9. Completion of User Acceptance Test

The Contractor will provide support to County staff to prepare for and conduct the User Acceptance Tests
according to Testing and Rollout plan section of the Communication Plan.

The Contractor’s System Test scenarios/scripts and results will be made available to County staff. The
County may use these System Test artifacts in lieu of or as the basis for County User Acceptance Tests.
The Contractor will update the Requirements Traceability Matrix with the status of User Acceptance
Testing, and document any defects identified including a plan and timeline for correcting the defects.

10. Knowledge Transfer
The Contractor will provide Knowledge Transfer activities and documentation described below:

e The Contractor will provide Training materials in the form of Microsoft™ PowerPoint and
Word documents. The focus of the knowledge transfer will be on the implementation and
operation of the solution rather than the tools used to deliver the solution.

o Project Documents and any related implementation and operational manuals will be stored
on the County SharePoint site.

o The Contractor will provide documentation that describes the implementation and operation
of the solution. This will typically be in the form of Microsoft™ PowerPoint and Word
Documents. Specific knowledge will be captured in the form of a Microsoft™ Teams meeting
recording or recording of a training session which will then be available for future training

e Specific knowledge will be captured in the form of a Microsoft™ Teams meeting recording or
recording of a training session which will then be available for future training. The Contractor
will also recommend third party training materials and documentation that will enable the staff
to gain the required skills to support the system ongoing.

The Contractor will provide detailed documentation for all aspects of the proposed system to support all
migrations including templates and third-party applications, including:

e Process flow diagrams

¢ Information architecture

e Recordings of online trainings and implementations
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o Detailed schematics of the implemented system including details of all system functionality
related to any performed integrations, apps, and special features.

e Integration and process documentation needed for successful operational support and
maintenance of the system in a comprehensive, indexed overview for the system, third party
applications and where systems are integrated, flowcharts, system design as-build diagrams,
passwords, configuration methodology and all other related steps that led to the completion
of the integration will be given to the County

e Operations Manual / Systems Administration manuals to automate routine maintenance,
standardization of daily work processes, provide system alert response procedures, baseline
upgrade and outage planning, and include guides for troubleshooting and disaster recovery.
Content must be in native .PDF or Microsoft Word (.docx) format, editable with internal reuse
licensing, and identify clear processes, procedures, steps, and checklists for:

o Daily Operations — All active and proactive tasks to keep the system running, prevent
unplanned outages, and support user changes and how to implement and maintain
identified use cases.

0 Special Operations - All tasks required for shutdown, startup, integration restarts,
upgrades, and outage planning.

o Troubleshooting — All information required by internal staff and/or external vendors for
problem analysis and resolution.

0 Other Operation Tasks — Hardware/Software/License upgrades and extensions to keep
the systems running within expected performance limits and prevent unplanned outages.

0 Backup plan and operations manual that fully documents and clearly identifies
processes/steps for disaster recovery when the system goes down.

The Contractor will place documentation in the County provided SharePoint as the repository for all
Operations Manuals and System Administration Manuals and related Project Documents.

The Contractor will complete training and deliver support documentation according to the training and
support recommendations in the Communication Plan.

11. Project Completion

Upon completion of the development, testing, and knowledge transfer activities, the Contractor will review
the Requirements Traceability Matrix (RTM) with the County to confirm the Requirements have been met.
Upon completion, the Contractor will also supply final versions of the documentation of the future
processes including:

Database:
o Entity relationship diagram.
e Table schema definition.
e Script to load the database environment if applicable.

Automation Process documentation:

e Rerun ability and associated documentation including failure of the current day’s run or failure
of a previous day’s run if applicable.

Error Handling and Alerts:

e Process error handling and alerts
e Transfer error handling and alerts
e Database error handling and alerts
o Exception error handling
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12. Project Implementation

The Contractor will create a cutover document that lists the significant tasks to be completed by each
stakeholder in the days leading up to the cutover window, during the cutover window, and immediately
following cutover. Blue Raster will track the status of cutover activities in the cutover document.

The activities are grouped into three categories: pre-cutover, cutover, and post-cutover.

Pre-cutover activities are the tasks and approvals that must occur prior to the new system's
implementation. This will include activities necessary to make the system ready for final production data.

Cutover activities are the tasks the Contractor or other stakeholders perform from the point when the last
set of activities are processed in the existing system until the point when the first set of activities
processed in the new system.

Post-cutover activities are those tasks that are not regular ongoing operational tasks but rather required
solely because of the cutover, such as stakeholder notifications of the completion of cutover and special
reporting during the first week following cutover.

The cutover activity list includes readiness, technical, and operational activities.

13. Warranty

For a period of (90) days after acceptance the last Milestone (the “Warranty Period”) by the County, the
Contractor warrants that such Milestone will conform substantially to the specifications provided in the
Statement of Work. The Contractor will, at its own expense and as its sole obligation and the County’s
exclusive remedy for any breach of this warranty, correct any reproducible or materially demonstrable
error in the Milestones reported to the Contractor by the County during the Warranty Period or, if the
Contractor determines it is unable to correct the error, the Contractor will refund to the County the fees
actually paid to the Contractor for the Milestones containing such error. The Contractor will provide the
Warranty and Support Services listed in the following table.

Service Type Service Description
Warranty Defect e Correcting defects in the Contractor’s provided solution.
Service gﬁ;ggﬁ'on e Collaborating with the County to identify defects
Support Service ¢ Responding to incidents on the Contractor delivered solution
Service Request o Responding to the County’s requests for the Contractor to provide
Support technical consultation regarding the Solution implemented.
¢ Responding to the County’s requests for the Contractor to provide
consultation regarding the solution documentation
Support Change e Consulting with County Staff on requested changes
Service gﬁg;grstt e Assisting the County in initiating Change Requests
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14. Support Service Level

The Support service is separate

from the Warranty service and is the timeframe the Contractor will

provide Support Service for the implemented solution to the County at no additional charge.

The Contractor will provide the Service Levels described in the table below. Support Hours are the period
in which Service Requests are actively monitored. The Support Hours are 7:00 am to 5:00 pm Pacific
Standard Time (PST) Monday through Friday. Support requests should be made to the Primary,
Secondary, or Principal contact via Email or Phone.

Service Level Name

Service Request Support

Service Level Description

The Contractor will respond to Service Requests to resolve Issues and provide
support for the solution delivered to the County. The Service Levels will be
provided during the Support Hours.

Service Requests are categorized as follows:

1. Priority 1 Service Requests

Responding to issues which impact the County’s critical datasets and business
systems

2. Priority 2 Service Requests

Responding to the County requests for the Contractor to provide technical
support for the implemented solution.

'The Contractor will respond to Service Requests by resolving issues, providing
expertise, initiating defect resolution or change request support.

Service Level Response Times

The Contractor will engage with the County to begin issue resolution or provide
expertise within the following timeframes: Implementation time to resolve
issues will vary depending on the nature and severity of the reported problem.

'The Contractor will respond to Priority 1 Service Requests within 24 hours and
provide an estimated time to resolution within 48 hours.

'The Contractor will respond to Priority 2 Service Requests within 72 hours and
provide an estimated time to resolution within 7 business days.
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Exhibit B

In consideration of the services provided by Contractor described in Exhibit A and subject to the terms of the Agreement, County shall pay Contractor based
on the following fee schedule and terms:

Payment Schedule

Phase Milestone # Milestones Payment ($) Payment #
10 Project Work Plan - Oracle Decommissioning: Migration Plan and Decommission
_ ) : Checklist $  25,400.00 1
Phase 1: Planning and 11 Project Implementation Plan — Dataset Migration and Conflation: Data Evaluation,

Evaluation : Deliver Topology Report, Migration Plan $  22,075.00 2

1.2 Complete Migration to SQL Server and Decommissioning of Oracle Database $ 15,425.00

TOTAL: PHASE 1 $ 62,900.00
Phase 2: Edit GIS 2.0 M!grate data !n ISD Database and conflate to parclel fabric $ 17,083.00 4
Alignments, Migrate to 2.1 Migrate data in Batch 1 and conflate to parcel fabric $ 12,629.00 5
LGIM Schema and 2.2 Migrate data in Batch 2 and conflate to parcel fabric $ 12,629.00 6
Eogf_late to new Parcel 2.3 Migrate data in Batch 3 and conflate to parcel fabric $ 12,629.00 7
abre 24 Migrate data in Batch 4 and conflate to parcel fabric $ 12,630.00 8

TOTAL: PHASE 2 $ 67,600.00
Phase 3: Deploy Data 3.0 Deploy management workflows for ISD Database and deliver for UAT $  24,206.00 9
Management & 3.1 Deploy management workflows for Batch 1 and deliver for UAT $ 17,973.00 10
Maintenance Workflows, | 3.2 Deploy management workflows for Batch 2 and deliver for UAT $ 17,973.00 11
gg‘;sdﬁgﬁésnand UAT 3.3 Deploy management workflows for Batch 3 and deliver for UAT $ 17,973.00 12
3.4 Deploy management workflows for Batch 4 and deliver for UAT $ 17,975.00 13

TOTAL: PHASE 3 $ 96,100.00
4.0 Publish, Tag, Organize and Handoff GIS datasets in ISD Database $ 7,236.00 14
Phase 4: Publish, Tag, 4.1 Publish, Tag, Organize and Handoff GIS datasets in Batch 1 $ 5,278.00 15
Organize all necessary | 4.2 Publish, Tag, Organize and Handoff GIS datasets in Batch 2 $ 5,278.00 16
services and handoff for | 4.3 Publish, Tag, Organize and Handoff GIS datasets in Batch 3 $  5278.00 17

revie

vIew 4.4 Publish, Tag, Organize and Handoff GIS datasets in Batch 4 $  5280.00 18
4.5 Knowledge Transfer of all Processes $ 6,050.00 19

TOTAL: PHASE 4 $ 34,400.00
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| Closedown Checkpoint (Release of Holdback)

$

29,000.00 |

20

TOTAL:

$ 290,000.00
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Invoicing

The County shall pay the Contractor, upon receipt of an invoice, for services rendered. Each invoice
submitted must include the following, at a minimum:

e Agreement Number or PO Number

e Time period covered

e Breakdown of labor, materials, and taxes if applicable

e A detailed breakdown of hours used by request and function. For example:
0 Technical consultant
0 Senior Technical consultant

0 Support Manager

Payments shall be made within Net 30 days from the date of the applicable, undisputed invoice.
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Attachment IP
Intellectual Property Rights

1. The County of San Mateo (“County”), shall and does own all titles, rights and interests in all Work
Products created by Contractor and its subcontractors (collectively “Vendors”) for the County under
this Agreement. Contractor may not sell, transfer, or permit the use of any Work Products without
the express written consent of the County.

2. “Work Products” are defined as all materials, tangible or not, created in whatever medium pursuant
to this Agreement, including without limitation publications, promotional or educational materials,
reports, manuals, specifications, drawings and sketches, computer programs, software and
databases, schematics, marks, logos, graphic designs, notes, matters and combinations thereof, and
all forms of intellectual property.

3. Contractor shall not dispute or contest, directly or indirectly, the County’s exclusive right and title to
the Work Products nor the validity of the intellectual property embodied therein. Contractor hereby
assigns, and if later required by the County, shall assign to the County all titles, rights and interests
in all Work Products. Contractor shall cooperate and cause subcontractors to cooperate in perfecting
County’s titles, rights or interests in any Work Product, including prompt execution of documents as
presented by the County.

4. To the extent any of the Work Products may be protected by U.S. Copyright laws, Parties agree that
the County commissions Vendors to create the copyrightable Work Products, which are intended to
be work-made-for-hire for the sole benefit of the County and the copyright of which is vested in the
County.

5. In the event that the title, rights, and/or interests in any Work Products are deemed not to be “work-
made-for-hire” or not owned by the County, Contractor hereby assigns and shall require all persons
performing work pursuant to this Agreement, including its subcontractors, to assign to the County all
titles, rights, interests, and/or copyrights in such Work Product. Should such assignment and/or
transfer become necessary or if at any time the County requests cooperation of Contractor to perfect
the County’s titles, rights or interests in any Work Product, Contractor agrees to promptly execute
and to obtain execution of any documents (including assignments) required to perfect the titles,
rights, and interests of the County in the Work Products with no additional charges to the County
beyond that identified in this Agreement or subsequent change orders. The County, however, shall
pay all filing fees required for the assignment, transfer, recording, and/orapplication.

6. Contractor agrees that before commencement of any subcontract work it will incorporate this
ATTACHMENT IP to contractually bind or otherwise oblige its subcontractors and personnel
performing work under this Agreement such that the County’s titles, rights, and interests in Work
Products are preserved and protected as intended herein.

Issued by County of San Mateo Contract Compliance Committee July 1, 2013

Page 27



		2023-03-16T06:09:10-0700
	Digitally verifiable PDF exported from www.docusign.com




