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Agreement No. __________________________ 

AGREEMENT BETWEEN THE COUNTY OF SAN MATEO AND EPIC MACHINES, 
INC. 

This Agreement is entered into this _____ day of _______________ , 20_____, by and between the 
County of San Mateo, a political subdivision of the state of California, hereinafter called “County,” and 
Epic Machines, Inc., hereinafter called “Contractor.” 

* * * 

Whereas, pursuant to Section 31000 of the California Government Code, County may contract with 
independent contractors for the furnishing of such services to or for County or any Department thereof; 
and 

Whereas, it is necessary and desirable that Contractor be retained for the purpose of providing 
equipment, professional services, and product training for a Data Center for the County of San Mateo’s 
Regional Operations Center Project. 

Now, therefore, it is agreed by the parties to this Agreement as follows: 

1. Exhibits and Attachments 

The following exhibits and attachments are attached to this Agreement and incorporated into this 
Agreement by this reference: 

Exhibit A—Services 
Exhibit B—Payments and Rates 
Exhibit C—Bill of Materials 
Exhibit D—Task Durations 

2. Services to be performed by Contractor 

In consideration of the payments set forth in this Agreement and in Exhibit B, Contractor shall perform 
services for County in accordance with the terms, conditions, and specifications set forth in this 
Agreement and in the Exhibits. 

3. Payments 

In consideration of the services provided by Contractor in accordance with all terms, conditions, and 
specifications set forth in this Agreement and in Exhibit A, County shall make payment to Contractor based 
on the rates and in the manner specified in Exhibit B.  County reserves the right to withhold payment if 
County determines that the quantity or quality of the work performed is unacceptable.  In no event shall 
County’s total fiscal obligation under this Agreement exceed Two Million Four Hundred Ninety-Six 
Thousand Eight Hundred Sixty-Six Dollars and Seventy-Three Cents ($2,496,866.73).  In the event that the 
County makes any advance payments, Contractor agrees to refund any amounts in excess of the amount 
owed by the County at the time of contract termination or expiration. Contractor is not entitled to payment 
for work not performed as required by this agreement.  

4. Term 

Subject to compliance with all terms and conditions, the term of this Agreement shall be from April 23, 
2019, through December 31, 2019. 
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5. Termination 

This Agreement may be terminated by Contractor or by the San Mateo County Chief Information Officer 
(CIO) or his/her designee at any time without a requirement of good cause upon thirty (30) days’ advance 
written notice to the other party.  Subject to availability of funding, Contractor shall be entitled to receive 
payment for work/services provided prior to termination of the Agreement.  Such payment shall be that 
prorated portion of the full payment determined by comparing the work/services actually completed to the 
work/services required by the Agreement. 

County may terminate this Agreement, or a portion of the services referenced in the Attachments and 
Exhibits based upon the unavailability of Federal, State, or County funds by providing written notice to 
Contractor as soon as is reasonably possible after County learns of said unavailability of outside funding. 

County may terminate this Agreement for cause.  In order to terminate for cause, County must first give 
Contractor notice of the alleged breach. Contractor shall have five business days after receipt of such 
notice to respond and a total of ten calendar days after receipt of such notice to cure the alleged breach. 
If Contractor fails to cure the breach within this period, County may immediately terminate this Agreement 
without further action. The option available in this paragraph is separate from the ability to terminate 
without cause with appropriate notice described above. In the event that County provides notice of an 
alleged breach pursuant to this section, County may, in extreme circumstances, immediately suspend 
performance of services and payment under this Agreement pending the resolution of the process 
described in this paragraph. County has sole discretion to determine what constitutes an extreme 
circumstance for purposes of this paragraph, and County shall use reasonable judgment in making that 
determination. 

6. Contract Materials 

At the end of this Agreement, or in the event of termination, all finished or unfinished documents, data, 
studies, maps, photographs, reports, and other written materials (collectively referred to as “contract 
materials”) prepared by Contractor under this Agreement shall become the property of County and shall 
be promptly delivered to County.  Upon termination, Contractor may make and retain a copy of such 
contract materials if permitted by law.   

7. Relationship of Parties 

Contractor agrees and understands that the work/services performed under this Agreement are 
performed as an independent contractor and not as an employee of County and that neither Contractor 
nor its employees acquire any of the rights, privileges, powers, or advantages of County employees. 

8. Hold Harmless  

a. General Hold Harmless 

Contractor shall indemnify and save harmless County and its officers, agents, employees, and servants 
from all claims, suits, or actions of every name, kind, and description resulting from this Agreement, the 
performance of any work or services required of Contractor under this Agreement, or payments made 
pursuant to this Agreement brought for, or on account of, any of the following:   

(A) injuries to or death of any person, including Contractor or its employees/officers/agents;  

(B) damage to any property of any kind whatsoever and to whomsoever belonging;  
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(C) any sanctions, penalties, or claims of damages resulting from Contractor’s failure to comply, if 
applicable, with the requirements set forth in the Health Insurance Portability and Accountability 
Act of 1996 (HIPAA) and all Federal regulations promulgated thereunder, as amended; or  

(D) any other loss or cost, including but not limited to that caused by the concurrent active or 
passive negligence of County and/or its officers, agents, employees, or servants.  However, 
Contractor’s duty to indemnify and save harmless under this Section shall not apply to injuries or 
damage for which County has been found in a court of competent jurisdiction to be solely liable 
by reason of its own negligence or willful misconduct. 

The duty of Contractor to indemnify and save harmless as set forth by this Section shall include the duty 
to defend as set forth in Section 2778 of the California Civil Code. 

b. Intellectual Property Indemnification   

Contractor hereby certifies that it owns, controls, and/or licenses and retains all right, title, and/or interest 
in and to any intellectual property it uses in relation to this Agreement, including the design, look, feel, 
features, source code, content, and/or other technology relating to any part of the services it provides 
under this Agreement and including all related patents, inventions, trademarks, and copyrights, all 
applications therefor, and all trade names, service marks, know how, and trade secrets (collectively 
referred to as “IP Rights”) except as otherwise noted by this Agreement.   

Contractor warrants that the services it provides under this Agreement do not infringe, violate, trespass, 
or constitute the unauthorized use or misappropriation of any IP Rights of any third party.  Contractor 
shall defend, indemnify, and hold harmless County from and against all liabilities, costs, damages, losses, 
and expenses (including reasonable attorney fees) arising out of or related to any claim by a third party 
that the services provided under this Agreement infringe or violate any third-party’s IP Rights provided 
any such right is enforceable in the United States.  Contractor’s duty to defend, indemnify, and hold 
harmless under this Section applies only provided that:  (a) County notifies Contractor promptly in writing 
of any notice of any such third-party claim;  (b) County cooperates with Contractor, at Contractor’s 
expense, in all reasonable respects in connection with the investigation and defense of any such third-
party claim; (c) Contractor retains sole control of the defense of any action on any such claim and all 
negotiations for its settlement or compromise (provided Contractor shall not have the right to settle any 
criminal action, suit, or proceeding without County’s prior written consent, not to be unreasonably 
withheld, and provided further that any settlement permitted under this Section shall not impose any 
financial or other obligation on County, impair any right of County, or contain any stipulation, admission, 
or acknowledgement of wrongdoing on the part of County without County’s prior written consent, not to be 
unreasonably withheld); and (d) should services under this Agreement become, or in Contractor’s opinion 
be likely to become, the subject of such a claim, or in the event such a third party claim or threatened 
claim causes County’s reasonable use of the services under this Agreement to be seriously endangered 
or disrupted, Contractor shall, at Contractor’s option and expense, either:  (i) procure for County the right 
to continue using the services without infringement or (ii) replace or modify the services so that they 
become non-infringing but remain functionally equivalent. 

Notwithstanding anything in this Section to the contrary, Contractor will have no obligation or liability to 
County under this Section to the extent any otherwise covered claim is based upon:  (a) any aspects of 
the services under this Agreement which have been modified by or for County (other than modification 
performed by, or at the direction of, Contractor) in such a way as to cause the alleged infringement at 
issue; and/or (b) any aspects of the services under this Agreement which have been used by County in a 
manner prohibited by this Agreement. 



Template Version November 16, 2016  
                                                                                                                                                                Page 4 

 

The duty of Contractor to indemnify and save harmless as set forth by this Section shall include the duty 
to defend as set forth in Section 2778 of the California Civil Code. 

9. Assignability and Subcontracting 

Contractor shall not assign this Agreement or any portion of it to a third party or subcontract with a third 
party to provide services required by Contractor under this Agreement without the prior written consent of 
County.  Any such assignment or subcontract without County’s prior written consent shall give County the 
right to automatically and immediately terminate this Agreement without penalty or advance notice. 

10. Insurance 

a. General Requirements 

Contractor shall not commence work or be required to commence work under this Agreement unless and 
until all insurance required under this Section has been obtained and such insurance has been approved 
by County’s Risk Management, and Contractor shall use diligence to obtain such insurance and to obtain 
such approval.  Contractor shall furnish County with certificates of insurance evidencing the required 
coverage, and there shall be a specific contractual liability endorsement extending Contractor’s coverage 
to include the contractual liability assumed by Contractor pursuant to this Agreement.  These certificates 
shall specify or be endorsed to provide that thirty (30) days’ notice must be given, in writing, to County of 
any pending change in the limits of liability or of any cancellation or modification of the policy. 

b. Workers’ Compensation and Employer’s Liability Insurance 

Contractor shall have in effect during the entire term of this Agreement workers’ compensation and 
employer’s liability insurance providing full statutory coverage.  In signing this Agreement, Contractor 
certifies, as required by Section 1861 of the California Labor Code, that (a) it is aware of the provisions of 
Section 3700 of the California Labor Code, which require every employer to be insured against liability for 
workers’ compensation or to undertake self-insurance in accordance with the provisions of the Labor 
Code, and (b) it will comply with such provisions before commencing the performance of work under this 
Agreement. 

c. Liability Insurance 

Contractor shall take out and maintain during the term of this Agreement such bodily injury liability and 
property damage liability insurance as shall protect Contractor and all of its employees/officers/agents 
while performing work covered by this Agreement from any and all claims for damages for bodily injury, 
including accidental death, as well as any and all claims for property damage which may arise from 
Contractor’s operations under this Agreement, whether such operations be by Contractor, any 
subcontractor, anyone directly or indirectly employed by either of them, or an agent of either of them.  
Such insurance shall be combined single limit bodily injury and property damage for each occurrence and 
shall not be less than the amounts specified below: 

(a) Comprehensive General Liability…  $1,000,000  
 

(b) Motor Vehicle Liability Insurance…  $1,000,000  
 

(c) Professional Liability………………. $1,000,000  
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County and its officers, agents, employees, and servants shall be named as additional insured on any 
such policies of insurance, which shall also contain a provision that (a) the insurance afforded thereby to 
County and its officers, agents, employees, and servants shall be primary insurance to the full limits of 
liability of the policy and (b) if the County or its officers, agents, employees, and servants have other 
insurance against the loss covered by such a policy, such other insurance shall be excess insurance only. 

In the event of the breach of any provision of this Section, or in the event any notice is received which 
indicates any required insurance coverage will be diminished or canceled, County, at its option, may, 
notwithstanding any other provision of this Agreement to the contrary, immediately declare a material 
breach of this Agreement and suspend all further work and payment pursuant to this Agreement. 

11. Compliance with Laws 

All services to be performed by Contractor pursuant to this Agreement shall be performed in accordance 
with all applicable Federal, State, County, and municipal laws, ordinances, and regulations, including but 
not limited to the Health Insurance Portability and Accountability Act of 1996 (HIPAA) and the Federal 
Regulations promulgated thereunder, as amended (if applicable), the Business Associate requirements 
set forth in Attachment H (if attached), the Americans with Disabilities Act of 1990, as amended, and 
Section 504 of the Rehabilitation Act of 1973, which prohibits discrimination on the basis of disability in 
programs and activities receiving any Federal or County financial assistance.  Such services shall also be 
performed in accordance with all applicable ordinances and regulations, including but not limited to 
appropriate licensure, certification regulations, provisions pertaining to confidentiality of records, and 
applicable quality assurance regulations.  In the event of a conflict between the terms of this Agreement 
and any applicable State, Federal, County, or municipal law or regulation, the requirements of the 
applicable law or regulation will take precedence over the requirements set forth in this Agreement.   

Contractor will timely and accurately complete, sign, and submit all necessary documentation of 
compliance. 

12. Non-Discrimination and Other Requirements 

a. General Non-discrimination 

No person shall be denied any services provided pursuant to this Agreement (except as limited by the 
scope of services) on the grounds of race, color, national origin, ancestry, age, disability (physical or 
mental), sex, sexual orientation, gender identity, marital or domestic partner status, religion, political 
beliefs or affiliation, familial or parental status (including pregnancy), medical condition (cancer-related), 
military service, or genetic information. 

b. Equal Employment Opportunity 

Contractor shall ensure equal employment opportunity based on objective standards of recruitment, 
classification, selection, promotion, compensation, performance evaluation, and management relations 
for all employees under this Agreement.  Contractor’s equal employment policies shall be made available 
to County upon request. 

c. Section 504 of the Rehabilitation Act of 1973 

Contractor shall comply with Section 504 of the Rehabilitation Act of 1973, as amended, which provides 
that no otherwise qualified individual with a disability shall, solely by reason of a disability, be excluded 
from the participation in, be denied the benefits of, or be subjected to discrimination in the performance of 
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any services this Agreement.  This Section applies only to contractors who are providing services to 
members of the public under this Agreement. 

d. Compliance with County’s Equal Benefits Ordinance 

Contractor shall comply with all laws relating to the provision of benefits to its employees and their 
spouses or domestic partners, including, but not limited to, such laws prohibiting discrimination in the 
provision of such benefits on the basis that the spouse or domestic partner of the Contractor’s employee 
is of the same or opposite sex as the employee.  

e. Discrimination Against Individuals with Disabilities 

The nondiscrimination requirements of 41 C.F.R. 60-741.5(a) are incorporated into this Agreement as if 
fully set forth here, and Contractor and any subcontractor shall abide by the requirements of 41 C.F.R. 
60–741.5(a).  This regulation prohibits discrimination against qualified individuals on the basis of disability 
and requires affirmative action by covered prime contractors and subcontractors to employ and advance 
in employment qualified individuals with disabilities. 

f. History of Discrimination 

Contractor certifies that no finding of discrimination has been issued in the past 365 days against 
Contractor by the Equal Employment Opportunity Commission, the California Department of Fair 
Employment and Housing, or any other investigative entity.  If any finding(s) of discrimination have been 
issued against Contractor within the past 365 days by the Equal Employment Opportunity Commission, 
the California Department of Fair Employment and Housing, or other investigative entity, Contractor shall 
provide County with a written explanation of the outcome(s) or remedy for the discrimination prior to 
execution of this Agreement.  Failure to comply with this Section shall constitute a material breach of this 
Agreement and subjects the Agreement to immediate termination at the sole option of the County. 

g. Reporting; Violation of Non-discrimination Provisions 

Contractor shall report to the County Manager the filing in any court or with any administrative agency of 
any complaint or allegation of discrimination on any of the bases prohibited by this Section of the 
Agreement or the Section titled “Compliance with Laws”.  Such duty shall include reporting of the filing of 
any and all charges with the Equal Employment Opportunity Commission, the California Department of 
Fair Employment and Housing, or any other entity charged with the investigation or adjudication of 
allegations covered by this subsection within 30 days of such filing, provided that within such 30 days 
such entity has not notified Contractor that such charges are dismissed or otherwise unfounded.  Such 
notification shall include a general description of the circumstances involved and a general description of 
the kind of discrimination alleged (for example, gender-, sexual orientation-, religion-, or race-based 
discrimination). 

Violation of the non-discrimination provisions of this Agreement shall be considered a breach of this 
Agreement and subject the Contractor to penalties, to be determined by the County Manager, including 
but not limited to the following: 

i. termination of this Agreement; 
ii. disqualification of the Contractor from being considered for or being awarded a County contract 

for a period of up to 3 years; 
iii. liquidated damages of $2,500 per violation; and/or 
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iv. imposition of other appropriate contractual and civil remedies and sanctions, as determined by 
the County Manager. 

To effectuate the provisions of this Section, the County Manager shall have the authority to offset all or 
any portion of the amount described in this Section against amounts due to Contractor under this 
Agreement or any other agreement between Contractor and County. 

h. Compliance with Living Wage Ordinance 

As required by Chapter 2.88 of the San Mateo County Ordinance Code, Contractor certifies all 
contractor(s) and subcontractor(s) obligated under this contract shall fully comply with the provisions of 
the County of San Mateo Living Wage Ordinance, including, but not limited to, paying all Covered 
Employees the current Living Wage and providing notice to all Covered Employees and Subcontractors 
as required under the Ordinance.   

13. Compliance with County Employee Jury Service Ordinance 

Contractor shall comply with Chapter 2.85 of the County’s Ordinance Code, which states that Contractor 
shall have and adhere to a written policy providing that its employees, to the extent they are full-time 
employees and live in San Mateo County, shall receive from the Contractor, on an annual basis, no fewer 
than five days of regular pay for jury service in San Mateo County, with jury pay being provided only for 
each day of actual jury service.  The policy may provide that such employees deposit any fees received 
for such jury service with Contractor or that the Contractor may deduct from an employee’s regular pay 
the fees received for jury service in San Mateo County.  By signing this Agreement, Contractor certifies 
that it has and adheres to a policy consistent with Chapter 2.85.  For purposes of this Section, if 
Contractor has no employees in San Mateo County, it is sufficient for Contractor to provide the following 
written statement to County:  “For purposes of San Mateo County’s jury service ordinance, Contractor 
certifies that it has no full-time employees who live in San Mateo County.  To the extent that it hires any 
such employees during the term of its Agreement with San Mateo County, Contractor shall adopt a policy 
that complies with Chapter 2.85 of the County’s Ordinance Code.”  The requirements of Chapter 2.85 do 
not apply if this Agreement’s total value listed in the Section titled “Payments”, is less than one-hundred 
thousand dollars ($100,000), but Contractor acknowledges that Chapter 2.85’s requirements will apply if 
this Agreement is amended such that its total value meets or exceeds that threshold amount. 

14. Retention of Records; Right to Monitor and Audit 

(a) Contractor shall maintain all required records relating to services provided under this Agreement for 
three (3) years after County makes final payment and all other pending matters are closed, and 
Contractor shall be subject to the examination and/or audit by County, a Federal grantor agency, and the 
State of California. 

(b) Contractor shall comply with all program and fiscal reporting requirements set forth by applicable 
Federal, State, and local agencies and as required by County. 

(c) Contractor agrees upon reasonable notice to provide to County, to any Federal or State department 
having monitoring or review authority, to County’s authorized representative, and/or to any of their 
respective audit agencies access to and the right to examine all records and documents necessary to 
determine compliance with relevant Federal, State, and local statutes, rules, and regulations, to 
determine compliance with this Agreement, and to evaluate the quality, appropriateness, and timeliness 
of services performed. 
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15. Merger Clause; Amendments 

This Agreement, including the Exhibits and Attachments attached to this Agreement and incorporated by 
reference, constitutes the sole Agreement of the parties to this Agreement and correctly states the rights, 
duties, and obligations of each party as of this document’s date.  In the event that any term, condition, 
provision, requirement, or specification set forth in the body of this Agreement conflicts with or is 
inconsistent with any term, condition, provision, requirement, or specification in any Exhibit and/or 
Attachment to this Agreement, the provisions of the body of the Agreement shall prevail.  Any prior 
agreement, promises, negotiations, or representations between the parties not expressly stated in this 
document are not binding.  All subsequent modifications or amendments shall be in writing and signed by 
the parties. 

16. Controlling Law; Venue 

The validity of this Agreement and of its terms, the rights and duties of the parties under this Agreement, 
the interpretation of this Agreement, the performance of this Agreement, and any other dispute of any 
nature arising out of this Agreement shall be governed by the laws of the State of California without 
regard to its choice of law or conflict of law rules.  Any dispute arising out of this Agreement shall be 
venued either in the San Mateo County Superior Court or in the United States District Court for the 
Northern District of California. 

17. Notices 

Any notice, request, demand, or other communication required or permitted under this Agreement shall 
be deemed to be properly given when both:  (1) transmitted via facsimile to the telephone number listed 
below or transmitted via email to the email address listed below; and (2) sent to the physical address 
listed below by either being deposited in the United States mail, postage prepaid, or deposited for 
overnight delivery, charges prepaid, with an established overnight courier that provides a tracking number 
showing confirmation of receipt. 

In the case of County, to: 

Name/Title: Jon Walton, CIO/Director, Information Services Department 
Address: 455 County Center, 3rd Floor, Redwood City, CA 94063 
Telephone: 650-363-4548 
Facsimile: 650-363-7800 
Email: jwalton@smcgov.org 

In the case of Contractor, to: 

Name/Title: David Gottesman, CEO 
Address: 353 Sacramento Street, 8th Floor, San Francisco, CA 94111 
Telephone: 415-533-7780 
Email: david@epicmachines.com 

18. Electronic Signature 

Both County and Contractor wish to permit this Agreement and future documents relating to this 
Agreement to be digitally signed in accordance with California law and County’s Electronic Signature 
Administrative Memo. Any party to this Agreement may revoke such agreement to permit electronic 
signatures at any time in relation to all future documents by providing notice pursuant to this Agreement. 
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19. Payment of Permits/Licenses 

Contractor bears responsibility to obtain any license, permit, or approval required from any agency for 
work/services to be performed under this Agreement at Contractor’s own expense prior to 
commencement of said work/services.  Failure to do so will result in forfeit of any right to compensation 
under this Agreement. 
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Exhibit A 

SERVICES 

In consideration of the payments set forth in Exhibit B, Contractor shall provide the following services: 

SCOPE OF WORK 
 

The Contractor shall provide data network services, equipment, maintenance, and product training for the 
County’s Data Center in the Regional Operations Center. Services will include delivery, installation, and 
implementation of equipment and licensing, maintenance and support, professional services, 
documentation, and training. 
 
The Contractor agrees to complete the Scope of Work within this agreement and handover production of 
the technology in a fully functional capacity to the County no later than July 19, 2019. Amendments to this 
date shall be made at the sole discretion of the County.  

Professional Services 
Planning and Design Services (Milestone 1) 

 Requirements capture  
 Accepted and validated timeline  
 High Level Design 
 Low Level Design 
 Implementation Planning 
 Define skills and Resource allocation 
 Acceptance Test Plan 

 
Installation Services (Milestone 2) 

 Physical Installation of network equipment. 
 Install fiber and copper patch cables, as appropriate. 
 Unboxing and waste disposal 
 Remove debris and foreign objects from unpackaging and installation. 
 Power up Testing 
 Install CloudVision VM 

 
Network Implementation (Milestone 3) 

 Firmware Recommendations 
 Confirm ZTP is configured correctly to enable build and provisioning 
 Install devices using CloudVision 
 Network readiness checks  
 Migration Planning 
 Change support 
 Transfer to Operations 
 Performed Acceptance Test Plan 
 Training Plan  
 Documentation  

 
The following is a detailed description of the technical scope of services: 

● High-level design document (HLD) 
○ Deliverable Details 

■ The HLD covers the following details of the project: 
● List of County requirements 
● Explanation of how the equipment manufacturer (Arista) addresses them 

including which technology is used 
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● Description of the involved hardware components and their respective 
specification 

● Block level topology 
○ Cabling (as far as it is relevant to the HLD) 
○ Overlay 
○ Underlay 
○ Access block including loop 
○ Routing block 
○ Multi-tenancy 
○ Device monitoring and management 
○ Management solution 

● Description of traffic flows 
● Description of how failures change the traffic flow and how the design 

mitigates these failures 
● Bill of Materials 

○ Prerequisites 
■ The County requirements were gathered and mutually agreed upon after having 

a design workshop with the County. 
■ The County provided all documents covering the existing environment as far as 

they are required to write the HLD. 
○ Deliverable Assumptions 

■ The HLD does not cover the design of any third-party component. 
■ The HLD is written in English. 
■ The Contractor comes on site for the design workshop as well as the review 

meeting (two days in total) 
○ Deliverable Completion and Acceptance Criteria 

■ The Contractor will share a draft of the HLD with the County for review and will 
hold a document review meeting. The County can then provide comments that 
will be addressed by the Contractor as far as they are within the scope of the 
document. The Contractor will then share the final version with the County. The 
County then confirms having received the final version of the document. This 
confirmation and formal acceptance of the HLD deliverable will be documented in 
writing by the County. 

● Low-level design document (LLD) 
○ Deliverable Details 

■ The LLD is based on the HLD and covers the following details: 
● List of devices including hostnames, VLANs, IP address ranges, etc. 
● Specific configuration templates for every design aspect described by the 

HLD 
○ Prerequisites 

■ The County must have approved the HLD. 
■ The County must have provided the required details like hostnames, IP 

addresses, etc. as required by the LLD. 
○ Deliverable Assumptions 

■ The LLD does not cover the design of any third-party component. 
■ The LLD is written in English. 
■ The LLD does not specify the configuration of each device. It specifies the 

configuration by means of templates. 
■ The Contractor comes on site for the review meeting (one day in total). 

○ Deliverable Completion and Acceptance Criteria 
■ The Contractor will share a draft of the LLD with the County for review and will 

hold a document review meeting. The County can then provide comments that 
will be addressed by the Contractor as far as they are within the scope of the 
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document. The Contractor will then share the final version with the County. The 
County then confirms having received the final version of the document. This 
confirmation and formal acceptance of the LLD deliverable will be documented in 
writing by the County. 

● Migration plan document (MIP) 
○ Deliverable Details 

■ The implementation plan (a sequence of procedures) to be followed by the 
County and the Contractor during the execution of the MIP. The MIP will not 
include actual configuration files for each device; instead, it will refer to the 
configuration templates provided in the LLD. The MIP specifically comprises: 

● Starting state (in terms of network and services) 
● End state (in terms of network and services) 
● Migration activities (steps) associated with this milestone 
● Validation criteria (e.g. tests and verification activities to be done at the 

end of the migration activities) 
● Risks and mitigating actions 
● A rollback plan to be followed by the Contractor during the migration in 

case it is required 
○ Prerequisites 

■ The County must have approved the LLD. 
■ The County must provide documents that describe the current setup detailed 

enough to allow a migration plan to be written. 
○ Deliverable Assumptions 

■ The MIP does not cover the migration of any third-party component. 
■ The MIP is written in English. 
■ This MIP includes on-site presence. 

○ Deliverable Completion and Acceptance Criteria 
■ The Contractor will share a draft of the MIP with the County for review and will 

hold a document review meeting. The County can then provide comments that 
will be addressed by the Contractor as far as they are within the scope of the 
document. The Contractor will then share the final version with the County. The 
County then confirms having received the final version of the document. This 
confirmation is understood and formal acceptance of the MIP deliverable will be 
documented in writing by the County. 

● Acceptance test plan document (ATP)  
○ Deliverable Details 

■ The ATP document covers the following details: 
● Hardware Acceptance Test Plan: 

○ Post-installation physical inspection checklist for all involved 
hardware components; 

○ Hardware diagnostic checks; 
○ Basic system configuration and network connectivity checks. 

● Service Acceptance Test Plan: 
○ A list of ATP tests designed to validate network readiness; and 
○ Detailed testing procedures for each ATP test: 

■ Test description and goal, 
■ Test preparation steps, 
■ Test execution steps, 
■ Results-capture steps, and 
■ Expected test results 

○ Prerequisites 
■ The County must have approved the LLD. 

○ Deliverable Assumptions 
■ The ATP does not cover testing of any third-party component. 
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■ The ATP is written in English. 
■ The ATP includes on-site presence. 

○ Deliverable Completion and Acceptance Criteria 
■ The Contractor will share a draft of the ATP with the County for review and will 

hold a document review meeting. The County can then provide comments that 
will be addressed by the Contractor as far as they are within the scope of the 
document. The Contractor will then share the final version with the County. The 
County then confirms having received the final version of the document. This 
confirmation and the formal acceptance of the ATP deliverable will be 
documented in writing by the County. 

● CVP rollout (CloudVision Portal) 
○ Deliverable Details 

■ The Contractor will provide assistance to the customer for the initial setup of the 
CVP management solution. This includes in particular: 

● Initial setup of the CVP appliances/virtual machines 
● Basic configuration (DNS/NTP/AAA) 
● ZTP DHCP server configuration 
● Configlets will be built as templates for the baseline and services 

identified in the HLD 
○ Prerequisites 

■ The County must have approved the LLD. 
■ The CVP VMs must be created within the VMWare environment  

○ Deliverable Assumptions 
■ The County must provide device access to Contractor personnel (two days in 

total) 
■ The Contractor comes on site for up to two times (two days in total) 

○ Deliverable Completion and Acceptance Criteria 
■ The delivery is completed by providing the CVP rollout support as described 

above. 
● Migration support 

○ Deliverable Details 
■ The Contractor provides assistance to the County for up to three migration 

windows. 
● The migration should follow the procedures as described by the MIP 

document. 
● The network level acceptance testing should follow the procedures as 

described by the ATP document. 
○ Prerequisites 

■ The County must have approved the LLD, MIP and ATP document. 
■ The County must have racked and stacked the required hardware. 

○ Deliverable Assumptions 
■ The County must provide application-level acceptance test plans and execute 

them to determine the success of the migration. 
■ The County must provide device access to Contractor personnel. 
■ The Contractor comes on site for up to three times (three days in total). 

○ Deliverable Completion and Acceptance Criteria. 
■ The delivery is completed by providing the migration support as described above. 
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Exhibit B 

PAYMENTS AND RATES 

In consideration of the services provided by Contractor described in Exhibit A and Exhibit C and subject to 
the terms of the Agreement, County shall pay Contractor based on the following fee schedule and terms: 

The not to exceed amount of this contract is $2,496,866.73 
 
Pricing Summary: 
 
EQUIPMENT $2,106,030.73 (Includes Hardware, Licensing, Maintenance, and Taxes/Tariffs) 
 
PROFESSIONAL SERVICES $175,392 
Breakdown: 

$35,078.40 (20%) – Milestone 1 - Planning and Design Services 
$70,156.80 (40%) – Milestone 2 - Installation Services 
$70,156.80 (40%) – Milestone 3 - Network Implementation 

 
CONTINGENCY FOR EQUIPMENT OR PROFESSIONAL SERVICES $215,444 
 
Any additional services and change orders will be submitted by the Contractor and must be pre-approved 
by the CIO/Director, or his/her designee in writing, prior to commencing work. 
 
Bill of Materials (Includes taxes and applicable tariffs). The cost of the continuing maintenance and support 
may be purchased via purchase order by the County’s Purchasing Agent. If applicable, the maintenance 
and support shall be invoiced separately and not subject to this Agreement’s not to exceed amount. 
 
INVOICING 
 
County will submit payment Net 30 days upon receipt of correct invoice. Professional services will be billed 
to the County based on the above Milestones and the Equipment will be billed upon onsite delivery to the 
County. 

Each invoice submitted must include the following information, at a minimum: 

 Invoice Number and Date 
 Agreement Number and/or Purchase Order Number 
 Detailed statement of actual services and or milestones completed based on a 

percentage of the entire project. All submitted invoices are subject to a written approval 
and acceptance by the designated Project Manager based on milestones completed for 
the project. 

 Breakdown of labor, materials and taxes (when applicable) 
 Total amount of invoice 

Invoices must be sent to ISD-Vendor-Invoices@smcgov.org. Processing time may be delayed if invoices 
are not submitted electronically and without written approval from designated Project Manager. 

In any event, the total payment for services of Contractor shall not exceed $2,496,866.73 and the County 
shall have the right to withhold payment if the County determines that the quantity and/or quality of the work 
performed is unacceptable and not within applicable industry standards. 



EXHIBIT C- BILL OF MATERIALS

QTY PART DESCRIPTION UNIT EXTENDED
NUMBER PRICE PRICE

Arista
33 DCS-7020TR-48 Arista 7020R switch 48xRJ45 (100/1000), 6xSFP+(1/10GbE), front-to-rear fans, 2xAC, 2xC13-C14 cords $4,922.75 $162,450.68

1,188 SVC-7020TR-48-1M-4H 36  Month A-Care Software & 24x7x4 Hour Hardware Replacement for 7020TR-48 $50.49 $59,982.12
6 DCS-7280CR2A-30-F Arista 7280R2, 30x100GbE QSFP switch, AlgoMatch, expn mem, front to rear air, 2 x AC and 2 x C19-C20 cords $27,646.27 $165,877.63
6 DCS-7280CR2A-30-F Arista 7280R2, 30x100GbE QSFP switch, AlgoMatch, expn mem, front to rear air, 2 x AC and 2 x C19-C20 cords $0.00 $0.00

72 SVC-7280CR2A-30-1M-4H 1 Month A-Care Software & 24x7x4 Hour Hardware Replacement for 7280CR2A-30 year 1 6 devices $337.37 $24,290.67
288 SVC-7280CR2A-30-1M-4H 1  Month A-Care Software & 24x7x4 Hour Hardware Replacement for 7280CR2A-30  year 2-3 for 12 devices $337.37 $97,162.68
72 SVC-7280CR2A-30-1M-4H 1 Month A-Care Software & 24x7x4 Hour Hardware Replacement for 7280CR2A-30  year 1 for 6 seed switches $0.00 $0.00
2 DCS-7280CR2A-60-F Arista 7280R2, 60x100GbE QSFP switch router, AlgoMatch, front to rear air, 2 x AC $0.00 $0.00

48 SVC-7280CR2A-60-1M-4H 1 Month A-Care Software & 24x7x4 Hour Hardware Replacement for 7280CR2A-60  year 2-3 for 2 devices $722.93 $34,700.66
24 SVC-7280CR2A-60-1M-4H 1  Month A-Care Software & 24x7x4 Hour Hardware Replacement for 7280CR2A-60  year 1 for 2 seed switches $0.00 $0.00
24 DCS-7280SR2-48YC6 Promo: Arista 7280R2, 48 25GbE SFP and 6 x 100GbE QSFP switch, front to rear air, 2 x AC $12,439.87 $298,556.93
20 DCS-7280SR2-48YC6 Promo: Arista 7280R2, 48 25GbE SFP and 6 x 100GbE QSFP switch, front to rear air, 2 x AC $0.00 $0.00

288 SVC-7280SR2-48YC6-1M-4H 1 Month A-Care Software & 24x7x4 Hour Hardware Replacement for 7280SR2-48YC6   year 1 for 20 units $181.31 $52,215.84
1,056 SVC-7280SR2-48YC6-1M-4H 1  Month A-Care Software & 24x7x4 Hour Hardware Replacement for 7280SR2-48YC6  year 2-3 for 40 switches $181.31 $191,458.08
240 SVC-7280SR2-48YC6-1M-4H 36 Month A-Care Software & 24x7x4 Hour Hardware Replacement for 7280SR2-48YC6  year 1 for 20 seed switches $0.00 $0.00
18 DCS-7280TR-48C6 "Arista 7280R, 48x10GbE RJ45 (1/10G)

& 6x100GbE QSFP switch, front to rear air, 2x AC and 2xC13-C14 cords"
$10,366.27 $186,592.90

648 SVC-7280TR-48C6-1M-4H 1  Month A-Care Software & 24x7x4 Hour Hardware Replacement for 7280TR-48C6 $126.23 $81,797.30
33 LIC-FIX-1-E Enhanced L3 License for Arista Group 1 Fixed switches (BGP, OSPF, ISIS, PIM, NAT) $1,622.72 $53,549.81
42 LIC-FIX-2-E Enhanced L3 License for Arista Group 2 Fixed switches, (BGP, OSPF, ISIS, PIM, NAT) $2,735.08 $114,873.29
20 LIC-FIX-2-E Enhanced L3 License for Arista Group 3 Fixed switches, (BGP, OSPF, ISIS, PIM, NAT) $0.00 $0.00
6 LIC-FIX-3-E Enhanced L3 License for Arista Group 4 Fixed switches, (BGP, OSPF, ISIS, PIM, NAT) $4,145.47 $24,872.83
6 LIC-FIX-3-E Enhanced L3 License for Arista Group 3 Fixed switches, (BGP, OSPF, ISIS, PIM, NAT) $0.00 $0.00
2 LIC-FIX-4-E Enhanced L3 License for Arista Group 4 Fixed switches, (BGP, OSPF, ISIS, PIM, NAT)Enhanced L3 License for Arista Group 4 Fixed switches, 

(BGP, OSPF, ISIS, PIM, NAT)
$0.00 $0.00

2,616 SS-CV-SWITCH-1M-P Promotion - CloudVision SW Subscription License for 1-Month for 1 Switch. Includes Z, 10G+ Platforms. CV for 109 switches term 24 months 
(year 2 & 3)

$61.97 $162,100.44

972 SS-CV-SWITCH-1M-P Promotion - CloudVision SW Subscription License for 1-Month for 1 Switch. Includes Z, 10G+ Platforms. CV for 81 switches for 1 year (Initial 
purchase)

$61.97 $60,229.98

336 SS-CV-SWITCH-1M-P Promotion - CloudVision SW Subscription License for 1 -Month for 1 Switch. Includes Z, 10G+ Platforms.  CV for 28 seed switches $0.00 $0.00
24 AOC-Q-Q-100G-7M QSFP100 to QSFP100 100GbE Active Optical Cable 7 meter $673.65 $16,167.60
4 AOC-S-S-25G-7M 25GbE SFP25 to SFP25 Active Optical Cable, 7m $193.05 $772.20

164 AOC-S-S-10G-3M SFP+ to SFP+ 10GbE Active Optical Cable 3 meter $85.05 $13,948.20
38 AOC-S-S-25G-3M 25GbE SFP25 to SFP25 Active Optical Cable, 3m $187.65 $7,130.70
90 CAB-Q-Q-100G-0.5M 100GbE QSFP100 to QSFP100 twinax copper cable, 0.5M $120.15 $10,813.50
26 CAB-SFP-SFP-0.5M 10GBASE-CR twinax copper cable with SFP+ connectors on both ends (0.5m) $21.60 $561.60
1 PRI-PRICE ADJUSTMENT Special Credit                  -$43,186.00 -$43,186.00

262 QSFP-100G-SR4-P "Promo: 100GBASE-SR4 QSFP100
transceiver, up to 70m over parallel OM3 or 100m over OM4 multi-mode fiber" 
 
 

$538.65 $141,126.30

6 QSFP-40G-ER4-P Promo: 40GBASE-ER4 QSFP+ transceiver, up to 40km over single-mode fiber $2,698.65 $16,191.90
10 QSFP-40G-PLR4-P 10km over parallel single-mode (4x10G LR up to 10km) MTP-12 $1,213.65 $12,136.50
18 QSFP-40G-SR4-P Promo: 40GBASE-SR4 QSFP+ transceiver, up to 100m over parallel OM3 or 150m over OM4 multi-mode  fiber $214.65 $3,863.70
3 SFP-10G-LR-P Promo: 10GBASE-LR SFP+ (Long Reach) $160.65 $481.95

74 SFP-10G-SR-P Promo: 10GBASE-SR SFP+ (Short Reach) $66.15 $4,895.10
5 SFP-10G-ER-P Promo: 10GBASE-ER SFP+ (Extended Reach to 40km) $673.65 $3,368.25

34 SFP-1G-T 1000BASE-T SFP (RJ-45 Copper) $42.66 $1,450.44
8 SFP-1G-LX 1000BASE-LX SFP (Long Haul) $62.64 $501.12
1 SVE-EOS-CNT EOS Network Consulting Services (QTY 232,000) $175,392.00 $175,392.00
8 SVE-TRAIN-ACE-3D Regional 3-Day ACE Training Class $2,264.22 $18,113.76

Sub Total: $2,154,440.66
10% Contingency $215,444.00

 Est Tariff Fee: $30,145.00
Est Sales Tax: $96,837.07
Est Shipping: $0.00

Total Cost: $2,496,866.73



Task Name Duration Start Finish
%
Complet
e

Predecessors Assigned To Comments Status

1

2 San Mateo County - Data Center Install 0%

3 Current Status:
4
5 Customer PM:
6
7 Key Customer Contacts:

8 L2LS with VxLAN for L2 stretch across sites 0%

9 Total Build 0%
10 Project Kickoff 1d 0%

11 Legal 0%

12 PS Agreement / MSA 10d
13 Statement of Work (SOW) 10d
14 International License Agreement 10d 0% Optional

15 Requirements 0%

16 CRD 0%

17 CRD Draft - Creation 5d 0%
18 CRD Draft - Customer Review 2d 0% 17
19 CRD Draft - Update 2d 0% 18
20 CRD - Customer Sign-off 1d 0% 19

21 Access Requirements 0%

22 VPN  10d 0%
23 Console  10d 0%
24 Device Management Access 10d 0% Optional

25 HLD - High Level Design 0%

26 HLD Draft - Creation 5d 0% 20 Can start prior to getting CRD sign-off
27 HLD Draft - Customer Review 2d 0% 26
28 HLD Draft - Update 2d 0% 27
29 HLD - Customer Sign-off 1d 0% 28

30 LLD - Low Level Design 0%

31 Bug Scrub 10d 0%
32 LLD Questionnaire 5d 0% 29
33 LLD Draft - Creation 5d 0% 32 Can start prior to getting HLD sign-off
34 LLD Draft - Customer Review 2d 0% 33
35 LLD Draft - Update 2d 0% 34
36 LLD - Customer Sign-off 1d 0% 35

37 Device Configs 0%

38 Device Configs - Creation 5d 0% 36 Can start prior to getting LLD sign-off
39 Device Configs - Customer Review 2d 0% 38
40 Device Configs - Update 2d 0% 39
41 Device Configs - Customer Sign-off 1d 0% 40

42 Physical Build and Logical Provisioning 0%

43 Sites 0%

44 Site 1 0%

45 Hardware Installation 0% (Non Arista PS deliverable)

46 Site Survey 5d 0%
47 Hardware Delivery 15d 0%
48 Build Equipment Staging 5d 0% 47
49 Racking 5d 0% 46, 47, 48
50 Powering 5d 0% 49
51 Cabling 5d 0% 49
52 Cabling Verification Checklist 2d 0% 51

53 CloudVision eXchange (CVX) 0%

54 Formalize Installation Requirements 3d 0%
55 Cluster Installation 1d 0%

56 CloudVision Portal Installation (CVP) 0%

57 Formalize Installation Requirements 5d 0%
58 Single Node/Cluster Installation 1d 0% 57
59 Configlets Buildout 5d 0% 58
60 AAA Integration 1d 0% 58

EXHIBIT D- TASK DURATIONS

Contractor PM:

Contractor Eng:



Task Name Duration Start Finish
%
Complet
e

Predecessors Assigned To Comments Status

61 Network Configuration 0%

62 Configlets Deployment 2d 0% 59
63 Telemetry Deployment 1d 0% 59

64 Network Ready for Use (NRFU) 0%

65 NRFU Draft - Creation 2d 0% 36
66 NRFU Draft - Customer Review 1d 0% 65
67 NRFU Draft - Update 1d 0% 66
68 NRFU - Customer Sign-off 1d 0% 67
69 NRFU - Execution 1d 0% 62, 63, 68

70 Integration and Migration 0%

71 Integration/Migration Plan Draft - Creation 10d 0% 36 Timeline could vary depending on migration complexity and phases
72 Integration/Migration Plan Draft - Customer Review 1d 0% 71
73 Integration/Migration Plan Draft - Update 1d 0% 72
74 Integration/Migration Plan - Customer Sign-off 1d 0% 73
75 Integration/Migration Window Schedule and Execution 10d 0% 69, 74

76 Handover 0%

77 Customer agreement and Sign off 10d 0%
78 Knowledge Transfer 2d 0%
79 Project review & PO notification 1d 0%
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
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