

# Exhibit A

## List of Treatment Types by Street

### Streamline Method of Bidding 2018 Construction Season

<u>Treatment</u>	<u>Road Name</u>	<u>Begin Location</u>	<u>End Location</u>
<i>District 4</i>			
Slurry Seal	Canada Road	Hwy 92	Edgewood Road
<i>El Granada</i>			
Cape Seal	San Clemente Road	Francisco Street	Columbus Street (South Int)
Cape Seal	Almeria Avenue	Avenue Granada	Valencia Avenue
Cape Seal	Francisco Street	Avenue Alhambra	Valencia Avenue
Cape Seal	Avenue Balboa	Cul-De-Sac South Of Vallejo Street	Carmel Avenue
Cape Seal	Ferdinand Avenue	Francisco Street	Palma Street
Cape Seal	Coronado Street	Avenue Balboa	Ferdinand Avenue
Cape Seal	Ferdinand Avenue	Columbus Street	Avenue Del Oro
Slurry Seal	Sonora Avenue	Sonora Av S/O Alcatraz Avenue	End
Slurry Seal	The Alameda	Avenue Balboa	Avenue Portola
Slurry Seal	Avenue Portola	Avenue Alhambra	The Alameda
Slurry Seal	Sea Crest Court	Bridgeport Drive	Cul-De-Sac
Slurry Seal	Dolphine Avenue	El Granada Boulevard	End Of County Road
Slurry Seal	Santiago Avenue	The Alameda	Palma Avenue
Cape Seal	Avenue Portola	Palma Street	Francisco Street
Cape Seal	Palma Street	Avenue Cabrillo	Isabella Avenue
** Resurface	Avenue Cabrillo (North Side)	Avenue Alhambra	Columbus Street
Resurface	Sonora Avenue	Paloma Avenue	154 ft S/O Coral Street
Resurface	Sevilla Avenue	Avenue Granada	End
Resurface	Madrid Avenue	Avenue Alhambra	End
<i>Emerald Lake Hills</i>			
Cape Seal	Vista Court	Vista Drive	Cul-De-Sac
Cape Seal	Sylvan Way	Glenloch Way	End Of County Road 396B
Cape Seal	Vernal Way	Sylvan Way	Lakeview Way
Cape Seal	Vista Drive	Oakview Way / Vista Court	Villa Vista Court
Slurry Seal	Sylvan Way	Lakeview Way	Glenloch Way
<i>La Honda</i>			
Cape Seal	Redwood Drive	Laguna Drive	Glen Eyrie Road
Cape Seal	Laguna Drive	Fernwood Drive	Cnty Bndry N/O End
Cape Seal	Fernwood Drive	Laguna Drive	End
Cape Seal	Recreation Drive	Escondido Drive	Scenic Drive (East)
Cape Seal	Woodland Vista	Cuesta Real	End
Cape Seal	Cuesta Real	Canada Vista Drive (1563-A)	End
Cape Seal	Canada Vista	Cuesta Real	Scenic Drive
Cape Seal	Judson Drive	Fir View	Cuesta Real
<i>Montara</i>			
Cape Seal	Fifth (5th) Street	Audubon Avenue	Le Conte Avenue
Cape Seal	Hermosa Road	Grant Road	End
Cape Seal	Sixth (6th) Street	East Avenue	Le Conte Avenue
Cape Seal	Grant Road	Valverde Road	Hermosa Road
Cape Seal	Park Street	Alamo Street	Jordan Street
Cape Seal	Kanoff Avenue	Farallone Avenue	210 ft West Of Farallone Street
Cape Seal	Le Conte Avenue	Eighth Street	4th Street
Cape Seal	Seventh (7th) Street	Main Street	Farallone Avenue
Cape Seal	Aspen Street	Acacia Street	End
Cape Seal	Elm Street	George Street	Franklin Street

# Exhibit A

## List of Treatment Types by Street

### Streamline Method of Bidding 2018 Construction Season

<u>Treatment</u>	<u>Road Name</u>	<u>Begin Location</u>	<u>End Location</u>
Cape Seal <i>Oak Knoll</i>	Harte Street	Portola Avenue	Ivy Street
Cape Seal	Oak Knoll Drive	Cnty Bndry S/O Hillcrest Drive	Cnty Bndry E/O Maloney Court
Cape Seal <i>Palomar Park</i>	Upland Road	Cnty Bndry S/O Oak Knoll Drive	Foss Drive
Cape Seal <i>Princeton By The Sea</i>	Scenic Drive	Edgewood Road	Clifford Avenue
Cape Seal	Marine Boulevard	Cabrillo Highway	Pine Avenue
Slurry Seal	Airport Street	850 Airport Street	Yale Avenue
Cape Seal	Yale Avenue	California Avenue	Columbia Avenue

#### Treatment Definitions:

Slurry Seal:	a mixture of asphaltic emulsion and sand sized aggregate applied to the existing road surface
Chip Seal:	an application of asphaltic emulsion (road oil), immediately followed by an application of small rocks called chips to the roadway surface
Cape Seal:	an application of asphaltic emulsion (road oil), immediately followed by an application of small rocks called chips to the roadway surface – followed by a slurry seal (a mixture of asphaltic emulsion and sand sized aggregate) approximately one week later to the road surface
Resurface:	an application of a thin layer of asphalt concrete to the road surface

#### Notes:

1. Treatment types for various roads may be changed during the design phase to address issues such as topographic condition, traffic concerns, existing improvements, etc.
2. Actual construction schedules may vary from project to project depending upon available funding.
- \*\* 3. Resurfacing of Avenue Cabrillo was on the 2017 approved project list, but the project was delayed due to coordination with utility agency work on the street.