## AGREEMENT BETWEEN THE COUNTY OF SAN MATEO AND HOK

THIS AGREEMENT, entered into this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_, by

and between the COUNTY OF SAN MATEO, hereinafter called "County," and HOK,

hereinafter called "Contractor";

# WITNESSETH:

WHEREAS, pursuant to Government Code, Section 31000, County may contract with independent contractors for the furnishing of such services to or for County or any Department thereof;

WHEREAS, it is necessary and desirable that Contractor be retained to render "oncall" architectural consulting services.

# NOW, THEREFORE, IT IS HEREBY AGREED BY THE PARTIES HERETO AS FOLLOWS:

## 1. Exhibits and Attachments

The following exhibits and attachments are included hereto and incorporated by reference herein:

Exhibit A—Services and Payments Exhibit B—Professional Schedule of Fees Exhibit IP – Intellectual Property Attachment I—§ 504 Compliance Attachment II – Non Collusion Contractors Declaration

# 2. Services to be Performed by Contractor

In consideration of the payments set forth herein and in Exhibit B, Contractor shall perform services for County in accordance with the terms, conditions and specifications set forth herein and in Exhibit A.

# 3. Payments

In consideration of the services provided by Contractor in accordance with all terms, conditions and specifications set forth herein and in Exhibit A, County shall make payment to Contractor based on the rates and in the manner specified in Exhibit B. The County reserves the right to withhold payment if the County determines that the quantity or quality of the work performed is unacceptable. In no event shall the County's total fiscal obligation under this Agreement exceed \$600,000 (six hundred thousand dollars).

# 4. <u>Term and Termination</u>

Subject to compliance with all terms and conditions, the term of this Agreement shall be from **August 6, 2013 through August 5, 2016**. This Agreement may be terminated by Contractor, the Director of Public Works or his/her designee at any time without a requirement of good cause upon thirty days written notice to the other party. In the event of termination, all finished or unfinished documents, data, studies, maps, photographs, reports, and materials (hereafter referred to as materials) prepared by Contractor under this Agreement shall become the property of the County and shall be promptly delivered to the County. Upon termination, the Contractor may make and retain a copy of such materials. Subject to availability of funding, Contractor shall be entitled to receive payment for work/services provided prior to termination of the Agreement. Such payment shall be that portion of the full payment which is determined by comparing the work/services completed to the work/services required by the Agreement.

## 5. Availability of Funds

The County may terminate this Agreement or a portion of the services referenced in the Attachments and Exhibits based upon availability of Federal, State, or County funds, by providing written notice to Contractor as soon as reasonably possible once the County learns of any unavailability of funding.

## 6. Relationship of Parties

Contractor agrees and understands that the work/services performed under this Agreement are performed as an independent Contractor and not as an employee of the County and that Contractor acquires none of the rights, privileges, powers, or advantages of County employees.

# 7. Hold Harmless

To the fullest extent provided under California Civil Code Section 2782.8, the Contractor shall indemnify, including the duty and cost to defend, and hold harmless the County, and its respective officers, agents, servants and employees from and against all claims, suits or actions that arise out of, pertain to, or relate to the negligence, recklessness, or willful misconduct of the Contractor.

# 8. Assignability and Subcontracting

Contractor shall not assign this Agreement or any portion thereof to a third party or subcontract with a third party to provide services required by Contractor under this Agreement without the prior written consent of County. Any such assignment or subcontract without the County's prior written consent shall give County the right to automatically and immediately terminate this Agreement.

# 9. Insurance

The Contractor shall not commence work, or be required to commence work under this Agreement, unless and until all insurance required under this paragraph has been obtained and such insurance has been approved by Risk Management, and Contractor shall use diligence to obtain such insurance and to obtain such approval. The Contractor shall furnish the County with certificates of insurance evidencing the required coverage, and there shall be a specific contractual liability endorsement extending the Contractor's coverage to include the contractual liability assumed by the Contractor pursuant to this Agreement. These certificates

shall specify or be endorsed to provide that thirty days' notice must be given, in writing, to the County of any pending change in the limits of liability or of any cancellation or modification of the policy.

- (1) Worker's Compensation and Employer's Liability Insurance The Contractor shall have in effect during the entire life of this Agreement Workers' Compensation and Employer's Liability Insurance providing full statutory coverage. In signing this Agreement, the Contractor certifies, as required by Section 1861 of the California Labor Code, that it is aware of the provisions of Section 3700 of the California Labor Code which requires every employer to be insured against liability for Worker's Compensation or to undertake self-insurance in accordance with the provisions of the Code, and will comply with such provisions before commencing the performance of the work of this Agreement.
- (2) <u>Liability Insurance</u> The Contractor shall take out and maintain during the life of this Agreement such Bodily Injury Liability and Property Damage Liability Insurance as shall protect him/her while performing work covered by this Agreement from any and all claims for damages for bodily injury, including accidental death, as well as any and all claims for property damage which may arise from contractors operations under this Agreement, whether such operations be by himself/herself or by any sub-contractor or by anyone directly or indirectly employed by either of them. Such insurance shall be combined single limit bodily injury and property damage for each occurrence and shall be not less than the amount specified below.

Such insurance shall include:

| · · ·    | Comprehensive General Liability<br>Motor Vehicle Liability Insurance | \$1,000,000<br>\$1,000,000 |
|----------|--|----------------------------|
| )<br>(c) | Professional Liability   | \$1,000,000                |

County and its officers, agents, employees and servants shall be named as additional insured on any such policies of insurance, which shall also contain a provision that the insurance afforded thereby to the County, its officers, agents, employees and servants shall be primary insurance to the full limits of liability of the policy; and that if the County or its officers and employees have other insurance against the loss covered by such a policy, such other insurance shall be excess insurance only.

In the event of the breach of any provision of this section, or in the event any notice is received which indicates any required insurance coverage will be diminished or canceled, the County of San Mateo at its option, may, notwithstanding any other provision of this Agreement to the contrary, immediately declare a material breach of this Agreement and suspend all further work pursuant to this Agreement.

### 10. Compliance with Laws, Payment of Permits/Licenses

All services to be performed by Contractor pursuant to this Agreement shall be performed in accordance with all applicable Federal, State, County, and municipal laws, ordinances and regulations, including, but not limited to, the Health Insurance Portability and Accountability Act of 1996 (HIPAA), and the Federal Regulations promulgated thereunder. as amended, and

the Americans with Disabilities Act of 1990, as amended, and Section 504 of the Rehabilitation Act of 1973, as amended and attached hereto and incorporated by reference herein as Attachment I, which prohibits discrimination on the basis of handicap in programs and activities receiving any Federal or County financial assistance. Such services shall also be performed in accordance with all applicable ordinances and regulations, including, but not limited to, appropriate licensure, certification regulations, provisions pertaining to confidentiality of records, and applicable quality assurance regulations. In the event of a conflict between the terms of this Agreement and State, Federal, County, or municipal law or regulations, the requirements of the applicable law will take precedence over the requirements set forth in this Agreement. Further, Contractor certifies that the Contractor and all of its subcontractors will adhere to all applicable provisions of Chapter 4.106 of the San Mateo County Ordinance Code, which regulates the use of disposable food service ware.

Contractor will timely and accurately complete, sign, and submit all necessary documentation of compliance.

# 11. Non-Discrimination and Other Requirements

- A. Section 504 applies only to Contractors who are providing services to members of the public. Contractor shall comply with § 504 of the Rehabilitation Act of 1973, which provides that no otherwise qualified handicapped individual shall, solely by reason of a disability, be excluded from the participation in, be denied the benefits of, or be subjected to discrimination in the performance of this Agreement.
- B. General non-discrimination. No person shall, on the grounds of race, color, religion, ancestry, gender, age, national origin, medical condition, physical or mental disability, sexual orientation, pregnancy, childbirth or related medical condition, marital status, or political affiliation be denied any benefits or subject to discrimination under this Agreement.
- C. Equal employment opportunity. Contractor shall ensure equal employment opportunity based on objective standards of recruitment, classification, selection, promotion, compensation, performance evaluation, and management relations for all employees under this Agreement. Contractor's equal employment policies shall be made available to County of San Mateo upon request.
- D. Violation of Non-discrimination provisions. Violation of the non-discrimination provisions of this Agreement shall be considered a breach of this Agreement and subject the Contractor to penalties, to be determined by the County Manager, including but not limited to
  - i) termination of this Agreement;
  - ii) disqualification of the Contractor from bidding on or being awarded a County contract for a period of up to 3 years;
  - iii) liquidated damages of \$2,500 per violation;
  - iv) imposition of other appropriate contractual and civil remedies and sanctions, as determined by the County Manager.

To effectuate the provisions of this section, the County Manager shall have the authority to examine Contractor's employment records with respect to compliance with this paragraph and/or to set off all or any portion of the amount described in this paragraph against amounts due to Contractor under the Contract or any other Contract between Contractor and County.

Contractor shall report to the County Manager the filing by any person in any court of any complaint of discrimination or the filing by any person of any and all charges with the Equal Employment Opportunity Commission, the Fair Employment and Housing Commission or any other entity charged with the investigation of allegations within 30 days of such filing, provided that within 30 days such entity has not notified Contractor that such charges are dismissed or otherwise unfounded. Such notification shall include the name of the complainant, a copy of such complaint, and a description of the circumstance. Contractor shall provide County with a copy of their response to the Complaint when filed.

- E. Compliance with Equal Benefits Ordinance. With respect to the provision of employee benefits, Contractor shall comply with the County Ordinance which prohibits contractors from discriminating in the provision of employee benefits between an employee with a domestic partner and an employee with a spouse.
- F. The Contractor shall comply fully with the non-discrimination requirements required by 41 CFR 60-741.5(a), which is incorporated herein as if fully set forth.

## 12. Compliance with Contractor Employee Jury Service Ordinance

Contractor shall comply with the County Ordinance with respect to provision of jury duty pay to employees and have and adhere to a written policy that provides that its employees shall receive from the Contractor, on an annual basis, no less than five days of regular pay for actual jury service in San Mateo County. The policy may provide that employees deposit any fees received for such jury service with the Contractor or that the Contractor deduct from the employees' regular pay the fees received for jury service.

### 13. Retention of Records, Right to Monitor and Audit

(a) Contractor shall maintain all required records for three years after the County makes final payment and all other pending matters are closed, and shall be subject to the examination and/or audit of the County, a Federal grantor agency, and the State of California.

(b) Reporting and Record Keeping: Contractor shall comply with all program and fiscal reporting requirements set forth by appropriate Federal, State and local agencies, and as required by the County.

(c) Contractor agrees to provide to County, to any Federal or State department having monitoring or review authority, to County's authorized representatives, and/or their appropriate audit agencies upon reasonable notice, access to and the right to examine all records and documents necessary to determine compliance with relevant Federal, State, and local statutes, rules and regulations, and this Agreement, and to evaluate the quality, appropriateness and timeliness of services performed.

# 14. Merger Clause

This Agreement, including the Exhibits attached hereto and incorporated herein by reference, constitutes the sole Agreement of the parties hereto and correctly states the rights, duties, and obligations of each party as of this document's date. In the event that any term, condition, provision, requirement or specification set forth in this body of the agreement conflicts with or is inconsistent with any term, condition, provision, requirement or specification in any exhibit and/or attachment to this Agreement, the provisions of this body of the Agreement shall

prevail. Any prior agreement, promises, negotiations, or representations between the parties not expressly stated in this document are not binding. All subsequent modifications shall be in writing and signed by the parties.

#### 15. Controlling Law and Venue

The validity of this Agreement and of its terms or provisions, as well as the rights and duties of the parties hereunder, the interpretation, and performance of this Agreement shall be governed by the laws of the State of California. Any dispute arising out of this Agreement shall be venued either in the San Mateo County Superior Court or in the United States District Court for the Northern District of California.

#### 16. Notices

Any notice, request, demand, or other communication required or permitted hereunder shall be deemed to be properly given when transmitted via electronic mail, facsimile, or the United State mail, postage prepaid, or when deposited for overnight delivery with an established overnight courier that provides a tracking number showing confirmation of receipt, for transmittal, charges prepaid, addressed to:

To County: James C. Porter Director of Public Works County of San Mateo 555 County Center - Fifth Floor Redwood City, CA 94065 jporter@smcgov.org (650) 361 8227

To Contractor: Lynn Filar, AIA, LEED AP Senior Vice President HOK 1 Bush Street, Suite 200 San Francisco, CA 94104 <u>lynn.filar@hok.com</u> (415) 356-8634

In the event that facsimile or electronic transmissions are not possible, notice shall be given by United States mail and/or an overnight courier as outlined above.

IN WITNESS WHEREOF, the parties hereto, by their duly authorized representatives, have affixed their hands.

# COUNTY OF SAN MATEO

By:\_\_\_\_\_ President, Board of Supervisors

Date:\_\_\_\_\_

ATTEST:

By:\_\_\_\_\_ Clerk of Said Board

CONTRACTOR

By: Title Date:

#### I. Description of Services to be Performed by the Contractor

Contractor shall provide professional architectural services to the County's Department of Public Works for projects with a focus on additions, remodels or alterations to existing facilities, including but not limited to administrative office buildings, court facilities, health care centers and clinics not subject to OSHPD jurisdiction, detention centers, shelters, maintenance and support buildings, and site work. Services will include but not be limited to: site evaluation, conceptual, schematic and design development, investigation of existing conditions, peer reviews, space planning and implementation of space standards, cost analysis and estimates, construction observation and administration, reports, and coordination with applicable local, state and federal jurisdictions, as well as assisting in regulatory permit acquisition for a variety of projects within the County.

#### II. Amount and Method of Payment

Contractor shall be entitled to payments in consideration for work performed per above, and based on those professional fees set forth in Exhibit B. Separate and individual "not-to-exceed" cost proposals may be requested from Contractor during the term of the Agreement. If found acceptable by the Department as to scope, cost and delivery schedule, Work Orders will be issued, as needed and at the Department's sole discretion, for each individual project. Invoice(s) may be submitted by Contractor according to progress achieved and recognized by the Department, for payment by the County thirty working days from date of receipt, absent errors and/or corrections as may be found upon review of invoice(s).

#### III. Notice to Proceed

Upon acceptance of individual cost proposal(s) Contractor shall commence work upon receipt of a Work Order Authorization - Notice to Proceed issued by County, establishing Not-to-Exceed cost, work duration and/or completion date.

#### IV. Expenses

Reasonable and necessary expenses related to the services performed and actually incurred shall be reimbursed at cost upon submission of an expense report and backup documentation.

#### V. Changes in Work

The Director of Public Works or his designated representative may order changes, in writing, to the scope or character of work which are mutually acceptable, either decreasing or increasing the amount and duration of individual Work Orders. However, the aggregate dollar amount of Work Orders issued during the term of the Agreement may not exceed the total value of the Agreement without express consent of the County's Board of Supervisors.

# Exhibit B Professional Schedule of Fees

#### SCHEDULE OF STANDARD HOURLY RATES Hellmuth, Obata & Kassabaum, Inc. January 1, 2013

| And itectureDirector280Director255Senior Project Manager215Project Manager210Project Manager180Construction Admin/Spec190Senior Project Architect196Project Architect196Disigner100Job Captain130Architect100Build Manager100Designer100Job Captain130Architect100Senior Architectural Technician95Junior Architectural Technician95Junior Architectural Technician90Director260Senior Project Designer/Project Manager180Senior Project Designer/Project Manager180Junior Planner/UD/Landscope Arch130Junior Technical300Intermediate Flanner/UD/Landscope Arch130Junior Technical/Designer/Manager160Project Designer130Junior Technical/Designer150Job Captain130Senior Project Designer100Job Captain130Senior Technical/Designer160Project Manager160Job Captain130Senior Technical/Designer130Job Captain130Senior Technical/Designer130Project Cagineer140Project Engineer150Junior Technical75Senior Project Engineer160Project Engineer160 <td< th=""><th></th><th></th><th></th><th></th><th></th></td<>  |                      |                                  |          |   |        |
|---|----------------------|----------------------------------|----------|---|--------|
| Director250Serior Project Designer255Project Marager110Project Marager1215Project Marager120Project Architect136Project Architect130Project Architect130Project Architect130Project Architect130Project Architect130Project Architect130Participal300Project Marager140Project Marager140Participal300Project Marager150Project Project Designer/Project Manager150Project Paramediate Architectural Technician75PlanningPrincipal300Director200Senior Project Designer/Project Manager150Project Designer/Project Manager150Senior Project Designer/Marager150Project Designer/Marager160Project Designer/Marager160Project Designer/Marager150Project Designer/Marager150Project Designer/Marager160Project Designer300Project Designer130Project   | Architecture         | Principal                        | \$ 300 · |   | \$ 375 |
| Project Designer 215 -<br>Project Manager 210 -<br>Project Manager 210 -<br>Construction Admin/Spec 190 -<br>Construction Admin/Spec 190 -<br>Bild Manager 160 -<br>Designer 160 -<br>Bild Manager 160 -<br>Designer 160 -<br>Bild Manager 160 -<br>Bild Manager 160 -<br>Bild Manager 160 -<br>Designer 160 -<br>Bild Manager 160 -<br>Designer/Project Manager 150 -<br>Serier Project Designer/Project Manager 150 -<br>Serier Project Designer/Project Manager 150 -<br>Serier Project Designer/Project Manager 160 -<br>Intermediate Planner/UD/Landscape Arch 120 -<br>Interiors Principal 300 -<br>Director 255 -<br>Serier Technical/Designer 160 -<br>Project Designer 160 -<br>Serier Technical/Designer 160 -<br>Project Designer 160 -<br>Serier Technical/Designer 160 -<br>Serier Technical/Designer 160 -<br>Serier Technical/Designer 160 -<br>Serier Technical 100 -<br>Serier Tegineering Technician 15 -<br>Ergineering Technician 15 -<br>Ergineer  |                      |                                  | 280 -    |   | 350    |
| Project Designer215Serier Project Manager210Construction Admin%pec190Serier Project Architect196Project Architect196BM Manager100Designer100Job Captain100Architect110Serier Architect110Job Captain100Architect110Serier Architect110Serier Architect110Job Captain300Architect110Serier Architectural Technician95Jurio Architectural Technician95Jurio Architectural Technician90Director200Serier Project Designer/Project Manager100Jurioer Planner/UD/Landscape Arch120Intermediate Planner/UD/Landscape Arch120Jurioer Planner/UD/Landscape Arch120Jurioer Planner/UD/Landscape Arch130Job Captain130Serier Project Designer/Marager160Project Designer130Job Captain130Serier Project Designer130Job Captain130Serier Technical/Designer90ConsultingDirectorSerier Consultant90Analyst70Project Engineer140Project Engineer140Project Engineer140Project Engineer140Project Engineer140Project Engineer140Project Engineer140 <tr< td=""><td></td><td>Senior Project Designer</td><td>255</td><td>-</td><td>300</td></tr<>  |                      | Senior Project Designer          | 255      | - | 300    |
| Serier Project Manager210Project Manager180Construction Admin/Spec190Serier Project Architect196Project Architect160BM Manager160Job Captain150Architect110Serier Architect110Job Captain130Architectural Technician95Jurioe Architectural Technician95Jurioe Architectural Technician95Jurioe Architectural Technician90Director260Senier Project Designer/Project Manager130Senier Project Designer/Project Manager130Jurice Planner/UD/Landscape Arch120Jurioe Planner/UD/Landscape Arch120Jurier Planner/UD/Landscape Arch120Jurier Planner/UD/Landscape Arch130Jurier Planner/UD/Landscape Arch130Jurier Planner/UD/Landscape Arch130Project Designer150Froject Designer150Job Captain300Serier Technical/Designer130Job Captain130Serier Technical/Designer130Job Captain130Serier Technical/Designer150Jurier Technical200Serier Technical200Serier Technical200Serier Technical100Consultant100Consultant100Consultant100Consultant100Engineering Designer140Project Engineer<  |                      | •                                | 215      | - | 25     |
| Project Manager 180 -<br>Construction Admin/Spec 190 -<br>Serior Project Architect 166 -<br>Project Architect 160 -<br>BiM Manager 160 -<br>Designer 160 -<br>Job Captain 150 -<br>Architect 110 -<br>Serior Architectnal Technician 150 -<br>Intermediate Arch Technician 150 -<br>Intermediate Arch Technician 150 -<br>Serior Forject Designer/Project Manager 150 -<br>Serior Project Designer/Project Manager 150 -<br>Serior Project Designer/Project Manager 150 -<br>Serior Project Designer/Manager 150 -<br>Junior Plarmer/UD/Landscape Arch 120 -<br>Intermediate Plarmer/UD/Landscape Arch 150 -<br>Serior Project Designer 150 -<br>Serior Technical/Designer 150 -<br>Job Captain 150 -<br>Junior Technical/Designer 150 -<br>Junior Technical/Designer 150 -<br>Junior Technical/Designer 150 -<br>Serior Torject Designer 150 -<br>Serior Troject Engineer 150 -<br>Serior Project Engineer 150 -<br>Serior Project Engineer 150 -<br>Serior Project Engineer 160 -<br>Project Engineer 160 -<br>Serior Project Engineer 160 -<br>Project Engineer 160 -<br>Serior Project Engineer 160 -<br>Project Engineer 160 -<br>Sustainability Sustainable Design Director 150 -<br>Sustainability Sustainable Design Director 150 -<br>Sustainabile Design Specialist 85 -<br>Sustainabile Design Specialist 85 -<br>Specialty Consulting Serior Lador 140 -<br>Sustainabile Design Specialist 85 -<br>Specialty Consulting Serior Lador 140 -<br>Sustainabile Design Specialist 85 -<br>Specialty Consulting Serior Lador 140 -<br>Sustainabile Design Specialist 85 -<br>Specialty Consulting Serior Lador 140 -<br>Sustainabile Design Specialist 85 -<br>Specialty Consulting Serior Lador 140 -<br>Sustainabile Design Specialist 85 -<br>Specialty Consulting Serior Lador 140 -<br>Sustainabile Design Specialist 85 -<br>Special  | 102                  | -                                | 210      | - | 25     |
| Construction AdmirySpec 190 -<br>Serior Project Architect 195 -<br>Project Architect 160 -<br>BIM Manager 160 -<br>Designer 140 -<br>Job Captain 150 -<br>Architect 110 -<br>Serior Architectural Technician 130 -<br>Intermediate Arch Technician 95 -<br>Junior Architectural Technician 95 -<br>Junior Architectural Technician 75 -<br>Planning Principal 200 -<br>Serior Project Designer/Project Manager 150 -<br>Serior Project Designer/Project Manager 150 -<br>Serior Planner/UD/Landscope Arch 120 -<br>Junior Planner/UD/Landscope Arch 120 -<br>Junior Planner/UD/Landscope Arch 120 -<br>Junior Planner/UD/Landscope Arch 120 -<br>Project Designer/Manager 165 -<br>Project Manager 165 -<br>Project Designer/Manager 165 -<br>Project Designer / Manager 165 -<br>Project Designer 130 -<br>Intermediate Technical/Designer 130 -<br>Intermediate Technical/Designer 130 -<br>Intermediate Technical/Designer 130 -<br>Engineering Director 300 -<br>Consultant 140 -<br>Consultant 140 -<br>Consultant 140 -<br>Serior Consultant 140 -<br>Project Engineer 155 -<br>Engineering Director 150 -<br>Project Engineer 155 -<br>Engineering Director 160 -<br>Project Engineer 165 -<br>Serior Fojent Engineer 160 -<br>Project Engin   |                      |                                  |          | - | 220    |
| Senior Project Architect 196 -<br>Project Architect 160 -<br>BIM Manager 160 -<br>Designer 140 -<br>Job Captain 150 -<br>Architect 110 -<br>Senior Architectural Technician 130 -<br>Intermediate Arch Technician 95 -<br>Jurior Architectural Technician 95 -<br>Jurior Architectural Technician 95 -<br>Jurior Architectural Technician 95 -<br>Jurior Architectural Technician 96 -<br>Director 260 -<br>Senior Project Designer/Project Manager 150 -<br>Jurior Planner/UD/Landscape Arch 120 -<br>Intermediate Paramer/UD/Landscape Arch 120 -<br>Intermediate Paramer/UD/Landscape Arch 120 -<br>Intermediate Paramer/UD/Landscape Arch 120 -<br>Jurior Planner/UD/Landscape Arch 120 -<br>Project Designer 150 -<br>Senior Technical/Designer 150 -<br>Intermediate Technical/Designer 150 -<br>Engineering Director 300 -<br>Consultant 100 -<br>Consultant 100 -<br>Consultant 100 -<br>Consultant 100 -<br>Project Engineer 155 -<br>Engineering Director 100 -<br>Project Engineer 155 -<br>Engineering Designer 150 -<br>Project Engineer 155 -<br>Engineering Designer 150 -<br>Project Engineer 155 -<br>Engineering Designer 150 -<br>Project Engineer 155 -<br>Engineering Technician 115 -<br>Engineering Technician 155  |                      | · -                              |          |   | 23     |
| Project Architect160BM Manager160Designer140Job Captain150Architect110Senior Architectural Technician130Intermediate Arch Technician130Junior Architectural Technician95Junior Architectural Technician96Director260Senior Project Designer/Project Manager130Senior Project Designer/Project Manager130Intermediate Arch Technician90Internetiate Arch Technician90InteriorsPrincipalDirector225Senior Project Designer/Manager160Project Manager160Project Designer/Manager160Project Designer/Manager160Project Designer/Manager130Junior Technical75Junior Technical75ConsultingDirectorSenior Technical/Designer300Junior Technical75Consultant90Analyst70Consultant90Consultant90Project Engineer160Project Engineer160Project Engineer160Senior Rojent Engineer160Settor Consultant90Consultant90Project Engineer160Project Engineer160Project Engineer160Project Engineer160Project Engineer160Project Engineer160Projec  |                      | -                                |          |   |        |
| BIM Marager160Designer140Job Captain150Archittet110Archittet110Senior Archittectural Technician130Intermediate Arch Technician95Jurior Archittectural Technician75PlanningDirectorDirector260Senior Project Designer/Project Manager130Jurior Archittectural Technician75PlanningDirectorSenior Project Designer/Project Manager130Jurior Planner/UD/Landscape Arch120Jurior Planner/UD/Landscape Arch120Jurior Planner/UD/Landscape Arch120Jurior Planner/UD/Landscape Arch100Job Captain300Director225Senior Project Designer/Manager166Project Manager166Project Manager163Job Captain130Senior Technical/Designer130Job Captain300Senior Technical/Designer130Jurior Technical75ConsultingDirectorSenior Troject Engineer250Senior Project Engineer140Project Engineer250Senior Project Engineer160Project Engineer160Project Engineer160Project Engineer100Project Engineer100Project Engineer100Project Engineer100Project Engineer100Project Engineer100   |                      |                                  |          |   | 24     |
| Designer<br>Job Captain140<br>150-<br>150Architect110-<br>Senior Architectural Technician150<br>-<br>Senior Architectural Technician130<br>-<br>-<br>-<br>Junior Architectural Technician130<br>-<br>-<br>-<br>-<br>-<br>Senior Project Designer/Project Manager150<br>-<br>-<br>-<br>-<br>Senior Project Designer/Project Manager150<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<br>-<  |                      | Project Architect                |          |   | 19     |
| Job Captain<br>Job Captain<br>Architect<br>Senior Architectural Technician<br>Intermediate Arch Technician<br>Jurior Architectural Technician<br>Intermediate Arch Technician<br>Planning<br>Principal<br>Director<br>Senior Planner/UD/Landscope Arch<br>Intermediate Planner/UD/Landscope Arch<br>Intermediate Planner/UD/Landscope Arch<br>Internediate Planner/UD/Landscope Arch<br>Jurior Planner/UD/Landscope Arch<br>Internediate Planner/UD/Landscope Arch<br>Jurior Planner/UD/Landscope Arch<br>Internediate Planner/UD/Landscope Arch<br>Jurior Planner/UD/Landscope Arch<br>Director<br>Senior Project Designer/Manager<br>Interiors<br>Project Designer<br>Project Designer<br>Job Captain<br>Job Captain<br>Senior Technical/Designer<br>Intermediate Technical/Designer<br>Intermediate Technical/Designer<br>Senior Technical<br>Consulting<br>Director<br>Specialist<br>Senior Toject Engineer<br>Analyst<br>Engineering<br>Director<br>Senior Project Engineer<br>100<br>-<br>Senior Toject Engineer<br>100<br>-<br>Senior Toject Engineer<br>100<br>-<br>Senior Toject Engineer<br>100<br>-<br>Senior Toject Engineer<br>100<br>-<br>Senior Toject Engineer<br>100<br>-<br>Senior  |                      | BIM Manager                      |          | - | 18     |
| Architecti 110 -<br>Serior Architectural Technician 130 -<br>Intermediate Arch Technician 75 -<br>Junior Architectural Technician 75 -<br>Junior Architectural Technician 75 -<br>Planning Principal 300 -<br>Serior Project Designer/Project Manager 150 -<br>Senior Planner/UD/Landscape Arch 130 -<br>Intermediate Planner/UD/Landscape Arch 130 -<br>Interiors Principal 300 -<br>Director 225 -<br>Senior Planner/UD/Landscape Arch 130 -<br>Interiors Principal 300 -<br>Project Designer/Manager 166 -<br>Project Designer 160 -<br>Project Designer /<br>Junior Planner/UD/Landscape Arch 130 -<br>Director 225 -<br>Senior Planner/UD/Landscape Arch 100 -<br>Project Designer 160 -<br>Project Designer 160 -<br>Project Designer 160 -<br>Project Designer 160 -<br>Senior Technical/Designer 160 -<br>Senior Technical/Designer 160 -<br>Senior Technical/Designer 160 -<br>Senior Technical/Designer 160 -<br>Consulting Director 300 -<br>Consultant 40 -<br>Consultant 400 -<br>Consultant 400 -<br>Consultant 400 -<br>Consultant 400 -<br>Consultant 400 -<br>Consultant 400 -<br>Senior Project Engineer 160 -<br>Project Engineer 160 -<br>Project Engineer 160 -<br>Project Engineer 160 -<br>Project Engineer 160 -<br>Senior Project Engineer 160 -<br>Project Eng  |                      | Designer                         | 140      | - | 16     |
| Serior Architectural Technician<br>Intermediate Arch Technician<br>Junior Architectural Technician<br>Finetmediate Arch Technician<br>Planning<br>Principal<br>Director<br>Senior Project Designer/Project Manager<br>Senior Planner/UD/Landscape Arch<br>Junior Planner/UD/Landscape Arch<br>Junior Planner/UD/Landscape Arch<br>Junior Planner/UD/Landscape Arch<br>120 -<br>Junior Planner/UD/Landscape Arch<br>120 -<br>Interiors<br>Principal<br>Director<br>Senior Troject Designer/Manager<br>160 -<br>Project Designer/Manager<br>160 -<br>Project Designer/Manager<br>160 -<br>Project Designer/Manager<br>160 -<br>Project Designer/Manager<br>160 -<br>Project Designer/Manager<br>160 -<br>Project Designer<br>160 -<br>Project Designer<br>160 -<br>Project Designer<br>160 -<br>Project Oresigner<br>160 -<br>Project Oresigner<br>160 -<br>Project Oresigner<br>160 -<br>Project Oresigner<br>160 -<br>Project Oresigner<br>160 -<br>Project Oresultant<br>160 -<br>Project Designer<br>161 -<br>Senior Technical/Designer<br>162 -<br>Senior Technical<br>200 -<br>Senior Technical<br>200 -<br>Senior Technical<br>200 -<br>Senior Technical<br>200 -<br>Senior Technical<br>200 -<br>Senior Project Engineer<br>200 -<br>Senior Engineer<br>201 -<br>Senior Engineer<br>202 -<br>Senior Engineer<br>203 -<br>Senior Engineer<br>203 -<br>Senior Engineer<br>203 -<br>Senior Engineer<br>205 -<br>Senior Engineer<br>205 -<br>Senior Engineer<br>205 -<br>Senior Engineer<br>205 -<br>Senior Engineer<br>205 -<br>Senior Engineer<br>205 -<br>Senior Engineer<br>206 -<br>Senior Engineer<br>207 -<br>Sustainability<br>Sustainable Design Director<br>200 -<br>Senior Lab Planner<br>200 -<br>Senior Lab Planner<br>200 -<br>201 -<br>2  |                      | Job Captain                      | 150      | - | 18     |
| Intermediate Arch Technician95-Jurior Architectural Technician75-PlanningPrincipal300-Director260-Senior Project Designer/Project Manager150Senior Planner/UD/Landscape Arch120Jurior Planner/UD/Landscape Arch120Jurior Planner/UD/Landscape Arch90Interimediate Planner/UD/Landscape Arch90InteriorsPrincipal300Director225Senior Project Designer/Manager160Project Manager160Project Designer150Job Captain130Senior Troject Designer130Junior Technical/Designer95Junior Technical/Designer95Junior Technical/Designer90ConsultingDirectorSpecialist200Sertior Consultant140Consultant90Anulyst70EngineeringDirectorSenior Project Engineer160Project Engineer160Pro  |                      | Architect                        | 110      | - | 16     |
| Junior Architectural Technician75-PlanningPrincipal300-Director260-Senior Project Designer/Project Manager150Senior Project Designer/Project Manager150Junior Architet Planner/UD/Landscape Arch120Junior Planner/UD/Landscape Arch120Junior Planner/UD/Landscape Arch120Junior Planner/UD/Landscape Arch90Junior Project Designer/Manager166Project Designer/Manager166Project Designer/Manager166Project Designer130Junior Technical/Designer130Junior Technical75ConsultingDirectorSerior Consultant200Consultant90Analyst70FingineeringDirectorSerior Project Eigineer160Serior Consultant90Analyst70FingineeringDirectorSerior Project Eigineer160Project Eigineer160Project Eigineer160Serior Consultant90Analyst70Fingineering Designer160Project Eigineer160Project Eigineer160Project Eigineer160Project Eigineer160Serior Project Eigineer160Project Eigineer160Project Eigineer160Project Eigineer160Project Eigineer160Project Eigineer160 <trr< td=""><td></td><td>Senior Architectural Technician</td><td>130</td><td>-</td><td>15</td></trr<>  |                      | Senior Architectural Technician  | 130      | - | 15     |
| Planning Principal 300 -<br>Director 260 -<br>Serior Project Designer/Project Manager 150 -<br>Serior Planner/UD/Landscape Arch 130 -<br>Intermediate Planner/UD/Landscape Arch 220 -<br>Junior Planner/UD/Landscape Arch 225 -<br>Serior Project Designer/Manager 166 -<br>Project Designer/Manager 166 -<br>Project Designer 160 -<br>Serior Project Designer/Manager 166 -<br>Project Designer 160 -<br>Junior Technical/Designer 150 -<br>Job Captain 300 -<br>Junior Technical/Designer 130 -<br>Intermediate Technical/Designer 130 -<br>Intermediate Technical/Designer 130 -<br>Serior Consultant 140 -<br>Consultant 90 -<br>Analyst 70 -<br>Engineering Director 300 -<br>Chief Engineer 225 -<br>Serior Project Engineer 140 -<br>Project Engineer 140 -<br>Project Engineer 140 -<br>Project Engineer 140 -<br>Engineering Director 300 -<br>Serior Project Engineer 140 -<br>Serior Project Engineer 140 -<br>Engineering Designer 140 -<br>Engineering Technician 155 -<br>Engi   |                      | Intermediate Arch Technician     | 95       | - | 13     |
| Linkarde Director 260 -<br>Serior Project Designer/Project Manager 150 -<br>Serior Planner/UD/Landscape Arch 130 -<br>Intermediate Planner/UD/Landscape Arch 200 -<br>Jurior Planner/UD/Landscape Arch 200 -<br>Jurior Planner/UD/Landscape Arch 200 -<br>Director 225 -<br>Serior Project Designer/Manager 160 -<br>Project Manager 165 -<br>Project Designer 150 -<br>Project Designer 150 -<br>Job Captain 130 -<br>Serior Technical/Designer 130 -<br>Intermediate Technical/Designer 25 -<br>Junior Technical 200 -<br>Serior Consultant 200 -<br>Serior Consultant 200 -<br>Serior Consultant 200 -<br>Serior Project Engineer 200 -<br>Analyst 70 -<br>Engineering Director 300 -<br>Serior Project Engineer 160 -<br>Project Engineer 200 -<br>Analyst 70 -<br>Engineering Director 300 -<br>Serior Consultant 140 -<br>Project Engineer 160 -<br>Project Engineer 160 -<br>Serior Project Engineer 160 -<br>Serior Project Engineer 160 -<br>Serior Project Engineer 160 -<br>Project Engineer 160 -<br>Project Engineer 160 -<br>Project Engineer 160 -<br>Project Engineer 160 -<br>Serior Project Engineer 160 -<br>Project Engineer 160 -<br>Project Engineer 160 -<br>Project Engineer 160 -<br>Project Engineer 160 -<br>Serior Project Engineer 160 -<br>Project Engineer 160 -<br>P  | 22                   | JuniorArchitectural Technician   | 75       | - | 9      |
| Director260Serior Project Designer/Project Manager150Senior Planner/UD/Landscape Arch130Intermediate Planner/UD/Landscape Arch90Jurnior Planner/UD/Landscape Arch90Jurnior Planner/UD/Landscape Arch90InteriorsPrincipalDirector225Senior Project Designer/Manager160Project Manager166Project Designer130Job Captain130Senior Technical/Designer95Jurior Technical/Designer95Jurior Technical75ConsultingDirectorSenior Consultant100Consultant90Consultant90Consultant90Senior Project Engineer160Project Engineer225Senior Designer300Senior Consultant90Consultant90Consultant90Consultant90Project Engineer160Project Engineering Technician115Engineering Technician155Sustainable Design Director160Sust  | Planning             | Principal                        | 300      | - | 37     |
| Serior Project Designer/Project Manager 150 -<br>Senior Planner/UD/Landscape Arch 130 -<br>Intermediate Planner/UD/Landscape Arch 200 -<br>Jurior Planner/UD/Landscape Arch 90 -<br>Director 225 -<br>Serior Project Designer/Manager 160 -<br>Project Manager 160 -<br>Project Manager 160 -<br>Project Designer/Manager 160 -<br>Project Designer/Manager 160 -<br>Jurior Technical/Designer 130 -<br>Jurior Technical/Designer 130 -<br>Serior Technical/Designer 130 -<br>Jurior Technical 75 -<br>Jurior Technical 75 -<br>Jurior Technical 75 -<br>Director 300 -<br>Serior Consultant 140 -<br>Consultant 90 -<br>Analyst 70 -<br>Engineering Director 300 -<br>Chief Engineer 140 -<br>Project Engineer 140 -<br>Project Engineer 140 -<br>Project Engineer 140 -<br>Serior Troject Engineer 140 -<br>Serior Designer 140 -<br>Serior Designer 140 -<br>Serior Designer 140 -<br>Serior Designer 140 -<br>Serior Engineering Designer 140 -<br>Sustainability Sustainable Design Director 140 -<br>Sustainability Sustainable Design Director 140 -<br>Sustainabile Design Director 140 -<br>Sustainabi   | I TOT II III III III | -                                |          |   | 30     |
| Senior Hanner/UD/Landscape Arch 130 -<br>Intermediate Planner/UD/Landscape Arch 120 -<br>Junior Planner/UD/Landscape Arch 90 -<br>Director 225 -<br>Senior Project Designer/Manager 160 -<br>Project Manager 165 -<br>Project Designer 150 -<br>Job Captain 133 -<br>Senior Technical/Designer 130 -<br>Intermediate Technical/Designer 95 -<br>Junior Technical Designer 300 -<br>Senior Consultant 140 -<br>Consulting Director 300 -<br>Senior Consultant 140 -<br>Consultant 90 -<br>Analyst 70 -<br>Engineering Director 160 -<br>Project Engineer 160 -<br>Project Engineer 160 -<br>Project Engineer 160 -<br>Project Engineer 160 -<br>Senior Project Engineer 160 -<br>Project   |                      |                                  |          |   | 26     |
| Internediate Planner/UD/Landscape Arch<br>Junior Planner/UD/Landscape Arch<br>90 -<br>Interiors Principal<br>Director<br>Senior Project Designer/Manager<br>160 -<br>Project Manager<br>160 -<br>Project Designer/Manager<br>160 -<br>Project Designer<br>150 -<br>Job Captain<br>130 -<br>Senior Technical/Designer<br>130 -<br>Intermediate Technical/Designer<br>130 -<br>Intermediate Technical/Designer<br>130 -<br>Intermediate Technical/Designer<br>130 -<br>Intermediate Technical/Designer<br>140 -<br>Consulting<br>Director<br>Specialist<br>200 -<br>Senior Consultant<br>201 -<br>Consultant<br>202 -<br>Senior Project Engineer<br>215 -<br>Senior Project Engineer<br>140 -<br>Project Engineer<br>140 -<br>Sustainability<br>Sustainable Design Director<br>Sustainable Design Director<br>201 -<br>Sustainable Design Specialist<br>202 -<br>Senior Lab Planner<br>201 -<br>201 - |                      |                                  |          |   | 20     |
| Junior Planner/UD/Landscape Arch90InteriorsPrincipal300Director225Serior Project Designer/Manager160Project Designer150Job Captain130Senior Technical/Designer130Job Captain130Senior Technical/Designer130Junior Technical/Designer300Junior Technical75Junior Technical75ConsultingDirectorSpecialist200Senior Consultant140Consultant90Analyst70EngineeringDirectorSerior Project Engineer160Project Engineer160Project Engineer160Project Engineer160Project Engineer160Project Engineer160Project Engineer160Project Engineer160Project Engineer160Project Engineer160Senior Rigineering Designer140Engineering Technician115Engineering Technician85SustainabilitySustainable Design Director190Sustainable Design Specialist85-Specialty ConsultingSerior Medical Planner215Medical Planner140-  |                      |                                  |          |   | 15     |
| Interiors Principal 300 -<br>Director 225 -<br>Senior Project Designer/Manager 166 -<br>Project Manager 166 -<br>Project Designer 150 -<br>Job Captain 130 -<br>Senior Technical/Designer 130 -<br>Intermediate Technical/Designer 95 -<br>Junior Technical 75 -<br>Consulting Director 300 -<br>Senior Consultant 140 -<br>Consultant 90 -<br>Analyst 70 -<br>Engineering Director 300 -<br>Chief Engineer 225 -<br>Senior Project Engineer 160 -<br>Project Engineer 160 -<br>Senior Consultant 15 -<br>Engineering Designer 140 -<br>Sustainability Sustainable Design Director 190 -<br>Sustainability Sustainable Design Director 190 -<br>Sustainable Design Director 190 -<br>Sustainable Design Specialist 85 -<br>Speciality Consulting Senior Lab Planner 215 -<br>Senior Lab Planner 215 -   |                      |                                  |          |   |        |
| Interfact225Director225Senior Project Designer/Manager160Project Manager165Project Designer150Job Captain130Senior Technical/Designer130Intermediate Technical/Designer95Junior Technical75Junior Technical75ConsultingDirectorSerior Consultant140Consultant90Analyst70EngineeringDirectorDirector300Senior Project Engineer160Project Engineer160Project Engineer140Project Engineer140Project Engineering Designer115Engineering Technician155SustainabilitySustainable Design Director190SustainabilitySenior Medical Planner225Specialty ConsultingSenior Medical Planner140Specialty ConsultingSenior Medical Planner140Sustainable Design Specialist85-  |                      | Junior Planner/UD/Landscape Arch | 90       | - | 12     |
| Serier Project Designer/Manager 160 -<br>Project Manager 165 -<br>Project Designer 150 -<br>Job Captain 130 -<br>Senior Technical/Designer 130 -<br>Intermediate Technical/Designer 95 -<br>Junior Technical 75 -<br>Consulting Director 300 -<br>Specialist 200 -<br>Serior Consultant 140 -<br>Consultant 90 -<br>Analyst 70 -<br>Engineering Director 300 -<br>Chief Engineer 160 -<br>Project Engineer 160 -<br>Project Engineer 140 -<br>Project Engineer 140 -<br>Project Engineer 140 -<br>Engineering Discipner 15 -<br>Serior Engineering Designer 140 -<br>Serior Engineering Designer 140 -<br>Engineering Designer 140 -<br>Serior Engineering Technician 155 -<br>Engineering Technician 85 -<br>Drafter 75 -<br>Sustainability Sustainable Design Director 190 -<br>Sustainability Sustainable Design Director 140 -<br>Sustainability Serior Medical Planner 220 -<br>Serior Lab Planner 215 -<br>Medical Planner 140 -  | Interiors            | Principal                        | 300      | - | 37     |
| Project Manager165Project Designer150Job Captain130Senior Technical/Designer130Intermediate Technical/Designer95Junior Technical75ConsultingDirectorSpecialist200Senior Consultant140Consultant90Consultant90Analyst70EngineeringDirectorDirector300Senior Consultant140Consultant90Analyst70EngineeringDirectorSerior Project Engineer160Project Engineer160Project Engineer160Project Engineer140Project Engineer150SustainabilitySustainable Design DirectorSustainabilitySustainable Design Director190Sustainabil Design Director140Speciality ConsultingSenior Medical Planner220Senior Lab Planner215140Senior Lab Planner215140   |                      | Director                         | 225      | - | 30     |
| Project Manager165Project Designer150Job Captain130Servior Technical/Designer130Intermediate Technical/Designer95Junior Technical75ConsultingDirectorSpecialist200Senior Consultant140Consultant90Analyst70EngineeringDirectorDirector300Senior Consultant160Consultant90Analyst70EngineeringDirectorServior Project Engineer160Project Engineer160Project Engineer160Project Engineer140Project Engineer140Project Engineer140Project Engineering Designer140Project Engineering Technician155Engineering Technician155SustainabilitySustainable Design Director190SustainabilitySenior Medical Planner220Senior Lab Planner215-Senior Lab Planner215-Senior Lab Planner140Senior Lab Planner140   |                      | Senior Project Designer/Manager  | 160      | - | 22     |
| Project Designer150Job Captain130Serior Technical/Designer130Intermediate Technical/Designer95Junior Technical75ConsultingDirectorSpecialist200Senior Consultant140Consultant90Consultant90Consultant90Consultant90Consultant90Consultant90Consultant90Chief Engineer225Serior Project Engineer160Project Engineer140Project Engineer140Project Engineer140Project Engineering Designer140Engineering Designer140SustainabilitySustainable Design DirectorSustainabilitySustainable Design DirectorSpeciality ConsultingSenior Medical PlannerSpeciality ConsultingSenior Medical PlannerMedical Planner215Senior Lab Planner140  |                      |                                  | 165      | - | 18     |
| Job Captain130Senior Technical/Designer130Intermediate Technical/Designer95Junior Technical75ConsultingDirectorSpecialist200Serior Consultant140Consultant90Consultant90Consultant90Consultant90Chief Engineer225Serior Project Engineer160Project Engineer140Project Engineer150Engineering Designer110SustainabilitySustainable Design DirectorSustainabilitySustainable Design SpecialistSpeciality ConsultingSenior Medical PlannerSpeciality ConsultingSenior Medical PlannerSpeciality ConsultingSenior Medical PlannerSpeciality ConsultingSenior Medical PlannerSustainable Design Director140Senior Lab Planner215Senior Lab Planner140  |                      | , .                              | 150      | - | 12     |
| Senior Technical/Designer 130 -<br>Intermediate Technical/Designer 95 -<br>Junior Technical 75 -<br>Consulting Director 300 -<br>Specialist 200 -<br>Senior Consultant 140 -<br>Consultant 90 -<br>Analyst 70 -<br>Engineering Director 300 -<br>Chief Engineer 225 -<br>Senior Project Engineer 160 -<br>Project Engineer 140 -<br>Project Engineer 140 -<br>Project Engineer 140 -<br>Engineering Designer 140 -<br>Senior Engineering Designer 140 -<br>Senior Engineering Technician 115 -<br>Engineering Technician 155 -<br>Engineering Technician 155 -<br>Engineering Technician 155 -<br>Engineering Technician 85 -<br>Drafter 75 -<br>Sustainability Sustainable Design Director 190 -<br>Sustainability Sentanable Design Leader 140 -<br>Sustainable Design Specialist 85 -<br>Specialty Consulting Senior Medical Planner 215 -<br>Medical Planner 140 -  |                      |                                  | 130      |   | 10     |
| Intermediate Technical/Designer95Junior Technical75ConsultingDirector300Specialist200Sertior Consultant140Consultant90Consultant90Analyst70EngineeringDirector300Chief Engineer225Senior Project Engineer160Project Engineer140Project Engineer140Project Engineer140Project Engineer155Engineering Designer115Engineering Technician155SustainabilitySustainable Design Director190Speciality ConsultingSerior Medical Planner220Specialty ConsultingSerior Medical Planner220Medical Planner140140  |                      |                                  |          |   | 10     |
| Interference75Junior Technical75Junior Technical75Junior Technical300Specialist200Senior Consultant140Consultant90Consultant90Analyst70EngineeringDirectorChief Engineer225Senior Project Engineer160Project Engineer140Project Engineer140Project Engineer15Engineering Designer110Senior Engineering Technician85Engineering Technician85SustainabilitySustainable Design Director190Speciality ConsultingSerior Medical Planner220Specialty ConsultingSerior Medical Planner215Medical Planner140-   |                      |                                  |          |   | 1      |
| Socialist200Specialist200Senior Consultant140Consultant90Analyst70EngineeringDirectorChief Engineer225Senior Project Engineer160Project Engineer140Project Engineer140Project Engineering Designer110Engineering Technician115Engineering Technician155SustainabilitySustainable Design DirectorSpeciality ConsultingSenior Medical PlannerSpeciality ConsultingSenior Medical PlannerSenior Lab Planner215Medical Planner140Senior Lab Planner140  |                      |                                  |          |   |        |
| Socialist200Specialist200Senior Consultant140Consultant90Analyst70EngineeringDirectorChief Engineer225Senior Project Engineer160Project Engineer140Project Engineer140Project Engineering Designer110Engineering Technician115Engineering Technician155SustainabilitySustainable Design DirectorSpeciality ConsultingSenior Medical PlannerSpeciality ConsultingSenior Medical PlannerSenior Lab Planner215Medical Planner140Senior Lab Planner140  | 0 tr                 |                                  | 300      |   | 35     |
| Serior Consultant140Consultant90Analyst70EngineeringDirectorDirector300Chief Engineer225Serior Project Engineer160Project Engineer140Project Engineer140Project Engineer140Serior Engineering Designer110Engineering Designer110Serior Engineering Designer110SustainabilitySustainable Design DirectorSpecialty ConsultingSerior Medical PlannerSpecialty ConsultingSerior Medical PlannerMedical Planner140Landow140Serior Lab Planner140   | Consulting           |                                  |          |   | 2      |
| Consultant90Analyst70EngineeringDirectorDirector300Chief Engineer225Senior Project Engineer160Project Engineer140Project Engineer140Engineer110Serior Engineering Designer110Engineering Designer110Serior Engineering Technician85Drafter75SustainabilitySustainable Design DirectorSpecialty ConsultingSerior Medical PlannerSpecialty ConsultingSerior Medical PlannerMedical Planner140   |                      | -                                |          |   |        |
| Analyst70EngineeringDirector300Chief Engineer225Serior Project Engineer160Project Engineer140Project Engineer140Project Engineer110Senior Engineering Designer110Engineering Designer110Engineering Designer110Senior Engineering Technician115Engineering Technician85Drafter75SustainabilitySustainable Design DirectorSpecialty ConsultingSenior Medical PlannerSenior Lab Planner215Medical Planner140  |                      | Senior Consultant                |          |   | 1      |
| EngineeringDirector300Chief Engineer225Senior Project Engineer160Project Engineer160Project Engineer140Project Engineer140Project Engineering Designer140Engineering Designer115Engineering Designer115Engineering Technician85Drafter75SustainabilitySustainable Design DirectorSpecialty ConsultingSenior Medical PlannerSpecialty ConsultingSenior Medical PlannerMedical Planner215Medical Planner140   |                      | Consultant                       | 90       | - | 1      |
| Chief Engineer225Senior Project Engineer160Project Engineer140Project Engineering Designer140Engineer125Engineering Designer110Senior Engineering Technician115Engineering Technician85Drafter75SustainabilitySustainable Design DirectorSustainable Design Specialist85Specialty ConsultingSenior Medical PlannerSenior Lab Planner215Medical Planner140   |                      | Analyst                          | 70       | - |        |
| Chief Engineer225Senior Project Engineer160Project Engineer140Project Engineer140Project Engineering Designer140Engineering Designer110Engineering Designer110Senior Engineering Technician85Drafter75SustainabilitySustainable Design DirectorSpecialty ConsultingSenior Medical PlannerSpecialty ConsultingSenior Medical PlannerMedical Planner215Medical Planner140   | Engineering          | Director                         | 300      |   | 3      |
| Senior Project Engineer160Project Engineer140Project Engineering Designer140Engineer125Engineering Designer110Senior Engineering Technician115Engineering Technician115Engineering Technician85Drafter75SustainabilitySustainable Design DirectorSustainable Design Specialist85Specialty ConsultingSenior Medical PlannerSenior Lab Planner215Medical Planner140   |                      |                                  | 225      | - | 3      |
| Project Engineer140Project Engineering Designer140Engineer125Engineering Designer110Senior Engineering Technician115Engineering Technician85Drafter75SustainabilitySustainable Design DirectorSustainable Design Specialist85Specialty ConsultingSenior Medical PlannerSenior Lab Planner215Medical Planner140  |                      | 3                                | 160      | - | 2      |
| Project Engineering Designer 140   Project Engineering Designer 125   Engineering Designer 110   Senior Engineering Technician 115   Engineering Technician 85   Drafter 75   Sustainability Sustainable Design Director   Sustainable Design Specialist 85   Specialty Consulting Senior Medical Planner   Senior Lab Planner 215   Medical Planner 140  |                      |                                  |          |   | 1      |
| Inspire Program   125     Engineer   110     Senior Engineering Designer   110     Engineering Technician   115     Engineering Technician   15     Drafter   75     Sustainability   Sustainable Design Director     Sustainable Design Leader   140     Specialty Consulting   Senior Medical Planner     Senior Lab Planner   215     Medical Planner   140  |                      | , .                              |          |   | 2      |
| Engineering Designer 110   Senior Engineering Designer 115   Engineering Technician 115   Engineering Technician 85   Drafter 75   Sustainability Sustainable Design Director   Sustainable Design Leader 140   Sustainable Design Specialist 85   Specialty Consulting Senior Medical Planner   Senior Lab Planner 215   Medical Planner 140   |                      |                                  |          |   | 1      |
| Senior Engineering Technician 115   Engineering Technician 115   Engineering Technician 85   Drafter 75   Sustainability Sustainable Design Director   Sustainable Design Leader 140   Sustainable Design Specialist 85   Specialty Consulting Senior Medical Planner   Senior Lab Planner 215   Medical Planner 140  |                      | -                                |          |   |        |
| Engineering Technician 85   Drafter 75   Sustainability Sustainable Design Director   Sustainability Sustainable Design Leader   Sustainable Design Specialist 85   Specialty Consulting Senior Medical Planner   Senior Lab Planner 215   Medical Planner 140  |                      | 0 0                              |          |   | 1      |
| Drafter75SustainabilitySustainable Design Director190Sustainable Design Leader140Sustainable Design Specialist85Specialty ConsultingSenior Medical Planner220Senior Lab Planner215-Medical Planner140-  |                      | <b>-</b> -                       |          | - | 1      |
| Sustainability Sustainable Design Director 190   Sustainabile Design Leader 140   Sustainable Design Specialist 85   Specialty Consulting Senior Medical Planner   Senior Lab Planner 215   Medical Planner 140   |                      |                                  |          | - | 1      |
| Sustainable Design Leader 140   Sustainable Design Specialist 85   Specialty Consulting Senior Medical Planner 220   Senior Lab Planner 215   Medical Planner 140   |                      | Drafter                          | 75       | - |        |
| Sustainable Design Leader 140   Sustainable Design Specialist 85   Specialty Consulting Senior Medical Planner 220   Senior Lab Planner 215 -   Medical Planner 140 -   | Sustainability       | Sustainable Design Director      | 190      | - | 2      |
| Specialty Consulting Senior Medical Planner 220 -   Specialty Consulting Senior Lab Planner 215 -   Medical Planner 140 -   | -                    | -                                | 140      | - | 1      |
| Senior Lab Planner 215 -<br>Medical Planner 140 -   |                      |                                  | 85       | - | 1      |
| Senior Lab Planner 215 -<br>Medical Planner 140 -   | Spacialty Consulting | Senior Medical Planner           | 220      | - | 2      |
| Medical Planner 140 -   | specially consumily  |                                  |          |   | 2      |
|   |                      |                                  |          |   | 1      |
|   |                      |                                  | 0-       |   |        |
| IT Specialist 80 -<br>Clerical 70 -   |                      | -                                |          | 1 |        |

NOTE: All billing rates are subject to adjustment on April 1, 2014.

# Exhibit IP – Intellectual Property Rights

1. The County of San Mateo ("County"), shall and does own all titles, rights and interests in all Work Products created by Contractor and its subcontractors (collectively "Vendors") for the County under this Agreement. Contractor may not sell, transfer, or permit the use of any Work Products without the express written consent of the County.

2. "Work Products" are defined as all materials, tangible or not, created in whatever medium pursuant to this Agreement, including without limitation publications, promotional or educational materials, reports, manuals, specifications, drawings and sketches, computer programs, software and databases, schematics, marks, logos, graphic designs, notes, matters and combinations thereof, and all forms of intellectual property.

3. Contractor shall not dispute or contest, directly or indirectly, the County's exclusive right and title to the Work Products nor the validity of the intellectual property embodied therein. Contractor hereby assigns, and if later required by the County, shall assign to the County all titles, rights and interests in all Work Products. Contractor shall cooperate and cause subcontractors to cooperate in perfecting County's titles, rights or interests in any Work Product, including prompt execution of documents as presented by the County.

4. To the extent any of the Work Products may be protected by U.S. Copyright laws, Parties agree that the County commissions Vendors to create the copyrightable Work Products, which are intended to be work-made-for-hire for the sole benefit of the County and the copyright of which is vested in the County.

5. In the event that the title, rights, and/or interests in any Work Products are deemed not to be "work-made-for-hire" or not owned by the County, Contractor hereby assigns and shall require all persons performing work pursuant to this Agreement, including its subcontractors, to assign to the County all titles, rights, interests, and/or copyrights in such Work Product. Should such assignment and/or transfer become necessary or if at any time the County requests cooperation of Contractor to perfect the County's titles, rights or interests in any Work Product, Contractor agrees to promptly execute and to obtain execution of any documents (including assignments) required to perfect the titles, rights, and interests of the County in the Work Products with no additional charges to the County beyond that identified in this Agreement or subsequent change orders. The County, however, shall pay all filing fees required for the assignment, transfer, recording, and/or application.

6. Contractor agrees that before commencement of any subcontract work it will incorporate this Exhibit IP to contractually bind or otherwise oblige its subcontractors and personnel performing work under this Agreement such that the County's titles, rights, and interests in Work Products are preserved and protected as intended herein.

# ATTACHMENT I Assurance of Compliance with Section 504 of the Rehabilitation Act of 1973, as Amended

The undersigned (hereinafter called the "Contractor(s)") hereby agrees that it will comply with Section 504 of the Rehabilitation Act of 1973, as amended, all requirements imposed by the applicable DHHS regulation, and all guidelines and interpretations issued pursuant thereto.

The Contractor(s) gives/give this assurance in consideration of for the purpose of obtaining contracts after the date of this assurance. The Contractor(s) recognizes/recognize and agrees/agree that contracts will be extended in reliance on the representations and agreements made in this assurance. This assurance is binding on the Contractor(s), its successors, transferees, and assignees, and the person or persons whose signatures appear below are authorized to sign this assurance on behalf of the Contractor(s).

The Contractor(s): (Check a or b)

a. Employs fewer than 15 persons.

b. Employs 15 or more persons and, pursuant to section 84.7 (a) of the regulation (45 C.F.R. 84.7 (a), has designated the following person(s) to coordinate its efforts to comply with the DHHS regulation

| Dinis legulation.                     |
|---------------------------------------|
| Jan Harmon                            |
| Name of 504 Person - Type or Print    |
| HOK, Inc.                             |
| Name of Contractor(s) - Type or Print |
| One Bush Street Surte 200             |
| Street Address or P.O. Box            |
| Son Francisco, OA 99104               |
| City, State, Žip Code                 |

I certify that the above information is complete and correct to the best of my knowledge.

| Signature                    |               |           |
|------------------------------|---------------|-----------|
| Director of                  | Human         | Resources |
| Title of Authorized Official | - I street of |           |

Date

\*Exception: DHHS regulations state that:

<sup>&</sup>quot;If a recipient with fewer than 15 employees finds that, after consultation with a disabled person seeking its services, there is no method of complying with (the facility accessibility regulations) other than making a significant alteration in its existing facilities, the recipient may, as an alternative, refer the handicapped person to other providers of those services that are accessible."

#### ATTACHMENT II

# NONCOLLUSION DECLARATION (To Be Executed By Bidder and Submitted With Bid)

(TO BE EXECUTED BID

Project:

The undersigned declares nincipal of HOK, Inc, the party making I am the lechnica the foregoing bid. The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on

M. C. Dan Senior Vice President Title

#### County of San Mateo

#### **Contractor's Declaration Form**

| CONTRACTOR       | INFORMAT | ioŅ        |        | 11 3      | 1         |
|------------------|----------|------------|--------|-----------|-----------|
| Contractor Name: | HOK,     | MC.        | Phone: | (415      | 1243-0555 |
| Contact Person:  | Linna    | E. Filar   | Fax:   | 1415)     | 882-7760  |
| Address:         | Que B    | ash Street | Number | of employ | ees: 143  |
| 4                | Jaul FV  | ULCISO CA  | 94104  |           |           |

#### II. EQUAL BENEFITS (check one or more boxes)

Contractors with contracts in excess of \$5,000 must treat spouses and domestic partners equally as to employee benefits.

Contractor complies with the County's Equal Benefits Ordinance by:

- offering equal benefits to employees with spouses and employees with domestic partners.
- offering a cash equivalent payment to eligible employees in lieu of equal benefits.
- Contractor does not comply with the County's Equal Benefits Ordinance.
- Contractor is exempt from this requirement because:
  - Contractor has no employees, does not provide benefits to employees' spouses, or the contract is for \$5,000 or less.
  - Contractor is a party to a collective bargaining agreement that began on \_\_\_\_\_ (date) and expires on \_\_\_\_\_ (date), and intends to offer equal benefits when said agreement expires.

#### III. NON-DISCRIMINATION (check appropriate box)

Finding(s) of discrimination have been Issued against Contractor within the past year by the Equal
Employment Opportunity Commission, Fair Employment and Housing Commission, or other investigative entity. Please see attached sheet of paper explaining the outcome(s) or remedy for the discrimination.



No finding of discrimination has been issued in the past year against the Contractor by the Equal Employment Opportunity Commission, Fair Employment and Housing Commission, or any other entity.

#### IV. EMPLOYEE JURY SERVICE (check one or more boxes)

Contractors with original or amended contracts in excess of \$100,000 must have and adhere to a written policy that provides its employees living in San Mateo County up to five days regular pay for actual jury service in the County.

Contractor complies with the County's Employee Jury Service Ordinance.

- Contractor does not comply with the County's Employee Jury Service Ordinance.
- Contractor is exempt from this requirement because:
  - the contract is for \$100,000 or less.
  - Contractor is a party to a collective bargaining agreement that began on \_\_\_\_\_ (date) and expires on \_\_\_\_\_ (date), and intends to comply when the collective bargaining agreement expires.
  - Contractor has no employees.
  - **Contractor has no employees who live in San Mateo County.**

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct, and that I am authorized to bind this entity contractually.

Signature

Jun E. Filar Senior Via President